| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROUTE : 1-90
CALL CRDER : 460 CONTRACT I D : BT-25214- A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DISTRCT  : TOLL
CONTRACT TIME : 150 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,230,135.57 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 3,231,437.28 100. 0402%
3 35-1035114 SUPERI CR CONSTRUCTI ON' CO $ 3,263,371.14 101. 0289%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,707, 903.00 114. 7909%
5  35-1106884 ELLAS CONSTRUCTI ON CO $ 3,726, 258.69 115. 3592%
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m et m e m et e e e e e m e oo e et e e e e e e e e e eeoeoooo--
SECTI ON 0001 | NTERCHANGE MODI FI CATI ON
I I I
0001 105-01925 6.000 M | 1650. 00000 9900. 00| 2330. 00000 13980. 00| 1400. 00000 8400. 00
FIELD OFFICE, 51.1 n® | | |
0002 105-06845 LUMP|  37000. 00000 37000. 00| 251385. 42000 251385. 42| 145000. 00000 145000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  108015. 00000 108015.00]  160000. 00000 160000. 00]  130000. 00000 130000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  26466. 00000 26466. 00|  16000. 00000 16000. 00|  30000. 00000 30000. 00
CLEARI NG RI GHT OF WY | |
0005 202-01441 27.000 m | 26. 30000 710. 10| 25. 00000 675. 00 25. 00000 675. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | |
ASSEMBLY FOR BOX TRUSS, REMOVE | | |
0006 202-02240 10000. 000 n2 | 21. 50000 215000. 00| 9. 03000 90300. 00| 6. 86000 68600. 00
PAVEMENT, REMOVE | | |
0007 202-02241 179.000 m | 14. 25000 2550. 75| 13. 50000 2416. 50| 13. 50000 2416. 50
GUARDRAI L, REMOVE | |
0008 202-02278 1000.000 m | 12. 50000 12500. 00| 10. 51000 10510. 00| 18. 29000 18290. 00
CURB, CONCRETE, REMOVE | |
0009 202-03729 350.000 m 42. 00000 14700. 00| 19. 80000 6930. 00| 28. 00000 9800. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [
REMOVE | | |
0010 202-03783 1.000 EACH 315. 80000 315. 80| 300. 00000 300. 00| 300. 00000 300. 00
SIGN, PANEL, REMOVE | | [
0011 202-04089 21.000 EACH 15. 80000 331. 80| 15. 00000 315. 00| 15. 00000 315. 00
SHEET SI GN, REMOVE | |
0012 202-51330 LUMP|  210525. 00000 210525.00]  250000. 00000 250000. 00]  280000. 00000 280000. 00

PRESENT STRUCTURE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROUTE : 1-90
CALL OCRDER : 460 CONTRACT | D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DISTRCT  : TaL
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO. OF I LL | SUPERI OR CONSTRUCTI ON 0O
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0013 202-52710 130.000 n2 | 17. 20000 2236. 00| 4.84000 629. 20| 10. 78000 1401. 40
S| DEWALK, CONCRETE, REMOVE | |
0014 202-60820 530.000 n2 | 7. 60000 4028. 00| 15. 00000 7950. 00| 15. 00000 7950. 00
SURFACE M LLI NG ASPHALT | |
0015 202-60822 55.000 n2 | 12. 20000 671. 00| 3. 00000 165. 00| 15. 00000 825. 00
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | |
0016 202-74055 1.000 EACH 1580. 00000 1580. 00 1500. 00000 1500. 00| 1500. 00000 1500. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, |
REMOVE | [
0017 202-82069 LUMP| 421. 00000 421. 00 400. 00000 400. 00| 400. 00000 400. 00
UNDERPASS Cl RCUI TRY, REMOVE | |
0018 202-96022 1.000 EACH 475. 00000 475. 00 619. 55000 619. 55| 450. 00000 450. 00
CONCRETE FOUNDATI ON, REMOVE | |
0019 202-99626 2.000 EACH 547. 40000 1094. 80 232. 17000 464. 34| 520. 00000 1040. 00
FOUNDATI ON FCR S| GNI NG, REMOVE | |
0020 203-02000 30000.000 n8 | 8. 05000 241500. 00 9. 66000 289800. 00| 8. 37000 251100. 00
EXCAVATI ON, COMMON | |
0021 203-02010 1240.000 n8 | 30. 00000 37200. 00 18. 00000 22320. 00| 14. 50000 17980. 00
EXCAVATI ON, ROCK | |
0022 203-04523 LUMP| 0. 01000 0.01]  17796. 30000 17796.30|  10000. 00000 10000. 00
DEWATER NG | |
0023 205-02224 960.000 m | 5. 90000 5664. 00 5. 55000 5328. 00| 5. 55000 5328. 00

I
|
I
I
I
I
I
|
|
I
I
I
I
I
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |

PERI METER PROTECTI ON | |
I

I

I

I

I

I

I

I

I

|

II

|

I

0024 205-02234 5.000 EACH 85. 00000 425. 00 80. 00000 400. 00| 80. 00000 400. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [
CULVERT PI PE PROTECTI ON | |

0025 205-02236 29.000 EACH 85. 00000 2465. 00 80. 00000 2320. 00| 80. 00000 2320. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
DRCOP | NLET PROTECTI ON | [

0026 205-02237 23.000 EACH 85. 00000 1955. 00 80. 00000 1840. 00| 80. 00000 1840. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [
CURB | NLET PROTECTI ON | |

0027 205-06789 128.000 m | 9. 60000 1228. 80 9. 05000 1158. 40| 9. 05000 1158. 40
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
SI LT FENCE DI TCH CHECK | [

0028 206-51220 3000.000 n8 | 10. 60000 31800. 00 10. 03000 30090. 00| 12. 56000 37680. 00
EXCAVATI ON, VET | [

0029 206-51230 195.000 n8 | 38. 65000 7536. 75 21. 68000 4227. 60| 29. 30000 5713.50

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 056, 665. 92 ROUTE : |-90
CALL OCRDER : 460 CONTRACT | D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DISTRCT  : TaL
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO. OF I LL | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0030 208-51500 LUWP| 8600. 00000 8600. 00| 4432. 86000 4432. 86| 4500. 00000 4500. 00
RESHAPE SPILL SLOPES , STR NO 2 | | |
0031 208-51500 LUMP| 4000. 00000 4000. 00| 4432. 86000 4432. 86 4500. 00000 4500. 00
RESHAPE SPILL SLOPES , STR NO 3 | | |
0032 211-02060 270.000 n8 | 43. 50000 11745. 00| 11. 94000 3223. 80| 22. 00000 5940. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0033 303-52308 2290.000 My | 14. 30000 32747. 00| 7. 34000 16808. 60| 13. 50000 30915. 00
COMPACTED AGGREGATE, O, 53 | | |
0034 304-04403 1600.000 n8 | 35. 25000 56400. 00| 25. 47000 40752. 00| 26. 39000 42224.00
SUBBASE FCR CEMENT CONCRETE PAVEMENT | |
0035 305-05204 2500.000 My | 50. 00000 125000. 00| 41. 50000 103750. 00| 41. 50000 103750. 00
HVA FOR PATCHI NG | | |
0036 305-92470 600.000 n2 | 140. 80000 84480. 00| 96. 94000 58164. 00| 103. 85000 62310. 00
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | | |
0037 401-04824 130.000 My | 42. 85000 5570. 50| 44. 45000 5778. 50| 44. 45000 5778. 50
HVA BASE 25.0 mm SHOULDER | | |
0038 401-05456 1165.000 My | 58. 00000 67570. 00| 43. 15000 50269. 75| 43. 15000 50269. 75
Q QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0039 402-05474 210.000 My | 42. 30000 8883. 00| 35. 65000 7486. 50| 35. 65000 7486. 50
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0040 402-05477 130.000 My | 57. 25000 7442. 50] 49. 35000 6415. 50| 49. 35000 6415. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0041 402-05490 35.000 My | 63. 25000 2213. 75| 56. 50000 1977. 50| 56. 50000 1977. 50
HVA SURFACE 9.5 nm SHOULDER | | |
0042 402-05498 1980.000 My | 47.70000 94446. 00| 30. 70000 60786. 00| 30. 70000 60786. 00
HVA FOR PARKI NG AREA | |
0043 405-05517 8.000 My | 375. 00000 3000. 00| 490. 00000 3920. 00| 490. 00000 3920. 00
ASPHALT FOR PRI ME COAT | | |
0044 406-05520 9.000 My | 210. 00000 1890. 00| 470. 00000 4230. 00| 470. 00000 4230. 00
ASPHALT FOR TACK COAT | | |
0045 501-03489 258.000 EACH 13. 95000 3599. 10| 6. 12000 1578. 96| 6. 95000 1793. 10
TIE BAR RETROFI T | | |
0046 501-04635 780.000 m | 4. 75000 3705. 00| 4.50000 3510. 00| 5. 00000 3900. 00
M LLED CONCRETE SHOULDER CORRUGATI ONS | | |
0047 501-05180 9170.000 n2 | 39. 25000 359922. 50 41. 90000 384223. 00| 38. 51000 353136. 70
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0048 501-05240 1735.000 m | 29. 40000 51009. 00| 21. 75000 37736. 25| 25. 05000 43461. 75
CONTRACTI ON JOI NT, DL | | |
0049 601-06226 2.000 EACH  36025.00000 72050. 00|  33500. 00000 67000. 00|  35000. 00000 70000. 00

I MPACT ATTENUATOR, CR W2, TL-2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 4, 056, 665. 92
CALL ORDER : 460

SET-ASI DE :

TABULATI ON CF BI DS

CONTRACT ID :
LETTI NG DATE : 03/20/01 10:00 AM DI STR CT :

BT-25214- A

ROUTE :
COUNTI ES :

I-90
LAKE

DATE :
PAGE :

03/ 30/
460 -4

01

| (1) 35-0918397
| RFETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ e e e e e e e e e e e e e e m— =

0050 601-06238 4.000 EACH 32285. 00000
| MPACT ATTENUATCOR, R1, W, TL-3 |

0051 601-52540 4,000 EACH 2000. 00000
GUARDRAI L TERM NAL SECTI ON, W BEAM |

0052 601-99105 50.000 m | 73. 85000
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0053 604-06070 1325.000 n2 | 22. 00000
S| DEWALK, CONCRETE |

0054 604-06070 220.000 n2 | 31. 00000
S| DEWALK, CONCRETE , STAMPED, 250mm |

0055 604-06367 600.000 m | 10. 95000
JO NT MATERI AL |

0056 605-06090 75.000 m | 41. 70000
CURB, | NTEGRAL, CONCRETE |

0057 605- 06095 120.000 m | 47.50000
CURB, | NTEGRAL, B, CONCRETE |

0058 605- 06120 2130.000 m | 15. 00000
CURB, CONCRETE |

0059 605- 92800 90.000 m | 52. 00000
CURB AND GUTTER, COMBI NED, B, MODI FIED |

0060 610- 05527 32.000 My | 115. 25000
HVA FOR APPROACHES

0061 611- 05330 665.000 n2 | 40. 55000
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, |
150 mm |

0062 616- 02320 769.000 n2 | 1. 45000
GEOTEXTI LES |

0063 616- 06405 91.000 My | 72.20000
Rl PRAP, REVETMENT |

0064 616- 06425 140.000 n2 | 50. 40000
Rl PRAP, CGROUTED, 300 nm |

0065 616- 06451 179.000 My | 55. 25000
Rl PRAP, UNI FORM |

0066 616-51367 905.000 n2 | 65. 40000
SLOPEWALL, CONCRETE, 100 mm |

0067 621- 01004 1.000 EACH 1030. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0068 621- 04258 27.200 kg | 426. 30000
SEED M XTURE , TYPE 1, DRY MESI C SEED |

0069 621- 04258 7.600 kg | 415. 80000

SEED M XTURE , TYPE 2, TALL SEED |

129140.

8000.

3692.

29150.

6820.

6570.

3127.

5700.

31950.

4680.

3688.

26965.

1115.
6570.
7056.
9889.
59187.

1030.

11595.

3160.

| (2) 36-2231526
| WALSH CONSTR CO. OF I LL

00

I
00|
I

UN'T PR CE

30000.

1900.

70.

42.
40.
43.
80.

00000

00000
00000

. 23000
. 32000
. 81000

. 40000

90000
20000
90000
00000

. 04000

. 88000
. 57000
. 18000
. 55000
. 58000

. 00000

. 00000

. 00000

120000.
7600.
3500.

37404.
28010.
1686.
3180.
5148.
85626.
3951.
2560.

19976.

2214.
2599.
6885.
6184.
36724.

975.

11016.

2774.

| (3) 35-1035114
| SUPERI OR CONSTRUCTI ON CO

UNIT PRI CE

31500

1900

70

31

113

42.

42.

40.

43.

80.

41.

24

48.

25

48.

975

405

395

. 00000

. 00000

. 00000

. 20000

. 50000

. 20000

40000

90000

20000

90000

00000
00000

. 25000
. 00000
00000
. 00000
90000

. 00000

. 00000

. 00000

126000.

7600.

3500.

41340.

24970.

1320.

3180.

5148.

85626.

3951.

2560.

27265.

2499.
2184.
6720.
4475.
44254,

975.

11016.

3002.

00
00
00
00
00

25
00
00
00
50
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/ 01
460 -5

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0070 621- 06545 2.000 M | 1890. 00000 3780. 00| 1795. 00000 3590. 00| 1795. 00000 3590. 00
FERTI LI ZER | | |
0071 621- 06554 1250. 000 kg | 8. 25000 10312. 50| 7.82000 9775. 00| 7. 82000 9775. 00
SEED M XTURE, U | [ |
0072 621- 06565 35.000 My | 575. 00000 20125. 00| 548. 00000 19180. 00| 548. 00000 19180. 00
MULCHI NG MATERI AL | | [
0073 621-06570 5735.000 n8 | 16. 60000 95201. 00| 9. 81000 56260. 35| 18. 42000 105638. 70
TOP SO L | | |
0074 621-06574 4500.000 n2 | 4. 25000 19125. 00| 4, 05000 18225. 00| 4. 05000 18225. 00
SODDI NG | [ [
0075 621-52448 9.000 EACH 26. 00000 234. 00| 25. 00000 225. 00| 25. 00000 225. 00
SIGN, DO NOT SPRAY | [ [
0076 621-92650 2.700 ha | 1090. 00000 2943. 00| 1035. 00000 2794. 50| 1035. 00000 2794. 50
SEEDBED AND PLANTI NG BED PREPARATI ON | | |
0077 621-98038 56.000 n8 | 125. 00000 7000. 00| 118. 00000 6608. 00| 118. 00000 6608. 00
MULCH, HARDWOOD SHREDDED BARK | | |
0078 622-01103 51.000 EACH 63. 15000 3220. 65| 60. 00000 3060. 00| 60. 00000 3060. 00
PLANT, ARONI A ARBUTI FOLI A BRI LL | |
0079 622- 05640 263. 000 EACH 61. 00000 16043. 00| 58. 00000 15254. 00| 58. 00000 15254. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm I I I
0080 622- 05642 17.000 EACH 94. 75000 1610. 75| 90. 00000 1530. 00| 90. 00000 1530. 00
PLANT, DECI DUOUS SHRUB, OVER 1200 nm | | |
0081 622- 05651 11. 000 EACH 490. 50000 5395. 50| 466. 00000 5126. 00| 466. 00000 5126. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm POPULUS DELTO DI ES [ | |
' SOUI XLAND [ | [
0082 622- 90056 28.000 EACH| 86. 30000 2416. 40| 82. 00000 2296. 00| 82. 00000 2296. 00
PLANT, MYRI CA PENNSYLVAN CA | | |
0083 622-99033 21.000 EACH| 78. 95000 1657. 95| 75. 00000 1575. 00| 75. 00000 1575. 00
PLANT, CORNUS RACEMOSA | | |
0084 622-99034 50. 000 EACH| 63. 15000 3157. 50| 60. 00000 3000. 00| 60. 00000 3000. 00
PLANT, RHUS AROVATI CA | | |
0085 702-51005 155.000 nB | 542. 00000 84010. 00| 244. 37000 37877. 35| 271. 73700 42119. 24
CONCRETE, A, SUBSTRUCTURE | | |
0086 702-51863 532. 000 EACH| 8. 65000 4601. 80| 7.08000 3766. 56| 7.07700 3764. 96
FI ELD DRI LLED HOLE | N CONCRETE | | |
0087 703-51030 100.000 kg | 7. 35000 735. 00| 1. 22000 122. 00| 2. 00000 200. 00
REI NFORCI NG STEEL , PAVEMENT | | |
0088 703-51032 4872.000 kg | 2. 15000 10474. 80| 1. 47000 7161. 84| 1. 47300 7176. 46
I

REI NFCRCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0089 709-51821 LUWP| 1368. 40000 1368. 40| 845. 75000 845. 75| 1320. 00000 1320. 00
SURFACE SEAL , STR NO. 2 | | [
0090 709-51821 LUMP| 1050. 00000 1050. 00| 233. 75000 233. 75| 360. 00000 360. 00
SURFACE SEAL , STR NO. 3 | | [
0091 715-03475 4.000 EACH 500. 00000 2000. 00| 417. 93000 1671. 72| 340. 00000 1360. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0092 715-03584 2.000 EACH 632. 00000 1264. 00| 535. 93000 1071. 86| 540. 00000 1080. 00
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |
0093 715-05048 1135.000 m | 10. 35000 11747. 25| 8. 65000 9817. 75| 10. 00000 11350. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ [
0094 715-05119 65.000 m | 168. 00000 10920. 00| 95. 00000 6175. 00| 118. 00000 7670. 00
PIPE, TYPE 1, CIRCULAR 375 mm [ [ |
0095 715-05121 10.000 m | 119. 00000 1190. 00| 136. 86000 1368. 60| 163. 00000 1630. 00
PIPE, TYPE 1, CIRCULAR 450 mm | | |
0096 715-05149 90.000 m | 96. 85000 8716. 50| 97. 46000 8771. 40| 108. 00000 9720. 00
PIPE, TYPE 2, CIRCULAR 300 mm | [ [
0097 715-05151 20.000 m | 158. 00000 3160. 00| 116. 24000 2324. 80| 128. 00000 2560. 00
PIPE, TYPE 2, CIRCULAR 375 mm [ [ |
0098 715-05152 50.000 m | 131. 50000 6575. 00| 136. 86000 6843. 00| 127. 00000 6350. 00
PIPE, TYPE 2, CIRCULAR 450 mm [ [ |
0099 718-06531 6. 000 EACH| 660. 00000 3960. 00| 690. 36000 4142. 16| 150. 00000 900. 00
OUTLET PROTECTOR, 3 | | |
0100 718-52610 270.000 n8 | 47. 50000 12825. 00| 15. 70000 4239. 00| 25. 00000 6750. 00
AGGREGATE FOR UNDERDRAI NS | | |
0101 718-99153 2920.000 n2 | 1. 25000 3650. 00| 1. 31000 3825. 20| 4. 00000 11680. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0102 720- 44000 24.000 EACH 372. 30000 8935. 20| 504. 33000 12103. 92| 390. 00000 9360. 00
CASTI NG ADJUST TO GRADE | |
0103 720- 44040 3.000 EACH 1488. 50000 4465. 50| 321. 93000 965. 79| 1250. 00000 3750. 00
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0104 720-45235 5.000 EACH| 2050. 00000 10250. 00| 1814. 00000 9070. 00| 2050. 00000 10250. 00
CATCH BASIN, E7 | |
0105 720-45250 4.000 EACH 2395. 00000 9580. 00| 2755. 25000 11021. 00| 2250. 00000 9000. 00
CATCH BASI N, K10 | | |
0106 720-45410 1. 000 EACH 2025. 00000 2025. 00| 2172. 49000 2172. 49| 2700. 00000 2700. 00
MVANHOLE, C4 | | |
0107 720- 45605 6.000 m | 1470. 00000 8820. 00| 428. 42000 2570. 52| 1560. 00000 9360. 00
MANHOLE, RECONSTRUCT STRUCTURE [ | |
0108 720-45610 6.000 m | 1680. 00000 10080. 00| 307. 96000 1847. 76| 1460. 00000 8760. 00
CATCH BASI N, RECONSTRUCT STRUCTURE | | |
0109 720-45615 6.000 m | 1680. 00000 10080. 00| 307. 96000 1847. 76| 1460. 00000 8760. 00
|

I NLET, RECONSTRUCT STRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0110 720- 95422 1.000 EACH 3360. 00000 3360. 00| 2875. 25000 2875. 25| 2900. 00000 2900. 00
MANHOLE, J4 | | |
0111 720-98363 4.000 EACH 2315. 00000 9260. 00| 2984. 25000 11937. 00| 2300. 00000 9200. 00
CATCH BASIN, MODI FI ED K- 9 | |
0112 730- 03321 1.000 EACH 500. 00000 500. 00| 427. 93000 427. 93| 440. 00000 440. 00
SAFETY METAL END SECTIQN, 6:1, 300 nm | | |
0113 801-06710 320. 000 DAY | 14. 75000 4720. 00| 14. 00000 4480. 00| 14. 00000 4480. 00
FLASHI NG ARROW SI GN | |
0114 801-06775 LUWP| 95145. 00000 95145. 00| 150000. 00000 150000. 00| 220000. 00000 220000. 00
MAI NTAI NI NG TRAFFI C | | |
0115 801-09133 4.000 EACH 6210. 00000 24840. 00| 5900. 00000 23600. 00| 5900. 00000 23600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0116 802-02293 36.000 n8 | 400. 00000 14400. 00| 380. 00000 13680. 00| 380. 00000 13680. 00
CONCRETE, SI GN FOUNDATI ON | | |
0117 802-05701 87.000 m | 22.10000 1922. 70| 21. 00000 1827. 00| 21. 00000 1827. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [ |
BASE | | |
0118 802- 05702 96.600 m | 14. 20000 1371. 72| 13. 50000 1304. 10| 13. 50000 1304. 10
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE [ | [
0119 802- 76015 73.749 n2 | 178. 95000 13197. 38| 169. 98000 12535. 86| 170. 00000 12537. 33
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0120 802- 76025 4,010 n2 | 115. 80000 464. 36| 110. 00000 441. 10| 110. 00000 441. 10

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |

0121 802- 76035 40.810 n2 | 121. 05000 4940. 05| 115. 00000 4693. 15| 115. 00000 4693. 15
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0122 802- 76045 0.590 n2 | 157. 90000 93. 16| 150. 00000 88. 50| 150. 00000 88. 50
SIGN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 nm TH CKNESS |

I
I
0123 802- 76095 145.000 kg | 3. 40000 493. 00| 3.20000 464. 00| 3.20000 464. 00
STRUCTURAL STEEL, BREAKAWAY | |
0124 802- 91122 8.000 EACH 105. 25000 842. 00| 100. 00000 800. 00| 100. 00000 800. 00
SIGN, GROUND MOUNTED, RESET | | |
0125 803- 02310 1220.000 kg | 1. 70000 2074. 00| 1. 60000 1952. 00| 1. 60000 1952. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0126 803- 76110 2.000 EACH  29410.50000 58821.00|  27940. 00000 55880. 00|  27940. 00000 55880. 00
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
0127 804- 06771 16. 000 EACH| 25. 25000 404. 00| 25. 00000 400. 00| 25. 00000 400. 00

DELI NEATOR POST, FLEXI BLE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0128 805-01842 5.000 EACH 684. 20000 3421. 00| 650. 00000 3250. 00| 650. 00000 3250. 00
HANDHOLE, SI GNAL | | |
0129 805-01844 715.000 m | 34. 75000 24846. 25| 33. 00000 23595. 00| 33. 00000 23595. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0130 805-02373 270.000 m | 7. 60000 2052. 00| 7.20000 1944. 00| 7.20000 1944. 00
| NTERCONNECT CABLE, FI BER OPTIC | | |
0131 805- 02445 1. 000 EACH 8263. 15000 8263. 15| 7850. 00000 7850. 00| 7850. 00000 7850. 00
CONTROLLER CABI NET, P1 | | |
0132 805- 02639 4.000 EACH 2210. 50000 8842. 00| 2100. 00000 8400. 00| 2100. 00000 8400. 00
SIGNAL POLE, MAST ARM 6.1 m | | |
0133 805- 02658 520.000 m | 5. 80000 3016. 00| 5. 50000 2860. 00| 5. 50000 2860. 00
CABLE, COAXI AL | | |
0134 805-03176 3.000 EACH 2630. 00000 7890. 00| 2500. 00000 7500. 00| 2500. 00000 7500. 00
SIGNAL POLE, MAST ARM 10.7 m [ | [
0135 805- 03709 6. 000 EACH 2263. 15000 13578. 90| 2150. 00000 12900. 00| 2150. 00000 12900. 00

SI GNAL SUPPORT FOUNDATI ON, MODI FI ED | | |
915nm X 7.10 m | | [

0136 805- 04515 2.000 EACH 3000. 00000 6000. 00| 2850. 00000 5700. 00| 2850. 00000 5700. 00
SI GNAL STRAIN POLE, STEEL, 7.9m | | |

0137 805- 06887 1.000 EACH  34210.50000 34210.50|  32500. 00000 32500. 00|  32500. 00000 32500. 00
VI DEO VEH CLE DETECTOR SYSTEMWTH 6 | | |
CAVERAS | | [

0138 805- 78205 4.000 EACH 473. 75000 1895. 00| 450. 00000 1800. 00| 450. 00000 1800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMVBER GREEN | | |

0139 805- 78205 4.000 EACH 484. 25000 1937. 00| 460. 00000 1840. 00| 460. 00000 1840. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN , TUNNEL VI SOR | | |
0140 805- 78215 8.000 EACH 484. 25000 3874. 00| 460. 00000 3680. 00| 460. 00000 3680. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |

0141 805- 78415 4.000 EACH| 1736. 85000 6947. 40| 1650. 00000 6600. 00| 1650. 00000 6600. 00
SPAN, CATENARY, AND TETHER | | |

0142 805- 78420 4.000 EACH| 315. 80000 1263. 20| 300. 00000 1200. 00| 300. 00000 1200. 00
DI SCONNECT HANGER | | [

0143 805- 78445 1.000 EACH 421. 05000 421. 05| 400. 00000 400. 00| 400. 00000 400. 00
Sl GNAL SERVI CE | | |

0144 805- 78467 80.000 m | 4. 75000 380. 00| 4. 50000 360. 00| 4. 50000 360. 00
SI GNAL CABLE, 3C 8GA. | | |

0145 805- 78480 320.000 m | 3. 25000 1040. 00| 3. 10000 992. 00| 3. 10000 992. 00

SI GNAL CABLE, 3C 14GA. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0146 805- 78485 455.000 m | 3. 50000 1592. 50| 3. 30000 1501. 50| 3. 30000 1501. 50
SI GNAL CABLE, 5C 14GA. | | |
0147 805- 78490 355.000 m | 3. 80000 1349. 00| 3. 60000 1278. 00| 3. 60000 1278. 00
SI GNAL CABLE, 7C 14GA. | | |
0148 805- 78925 1.000 EACH 579. 00000 579. 00| 550. 00000 550. 00| 550. 00000 550. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0149 805-81060 4.000 EACH 3947. 50000 15790. 00| 3750. 00000 15000. 00| 3750. 00000 15000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0150 805- 86889 230.000 m | 2. 00000 460. 00| 1. 90000 437. 00| 1. 90000 437.00
POLE CI RCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0151 805-86910 8. 000 EACH 27.90000 223. 20| 26. 50000 212. 00| 26. 50000 212. 00
CONNECTOR KI T, UNFUSED | | |
0152 805-86915 8.000 EACH 47. 35000 378. 80| 45. 00000 360. 00| 45. 00000 360. 00
CONNECTOR KI' T, FUSED | | |
0153 805- 86925 40. 000 EACH 32. 85000 1314. 00| 31. 20000 1248. 00| 31. 20000 1248. 00
MULTI PLE COMPRESSI ON FI TTI NG | | |
WATERPROCFED | |
0154 805- 86935 20. 000 EACH 41. 25000 825. 00| 39. 20000 784. 00| 39. 20000 784. 00
I NSULATI NG LI NK, WATERPROOFED | | |

0155 805- 98335 964.000 m | 13. 15000 12676. 60| 12. 50000 12050. 00| 12. 50000 12050. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0156 805- 98336 50.000 m | 13. 15000 657. 50| 12. 50000 625. 00| 12. 50000 625. 00
|

SIGN CI RCUI T | NSTALLATI ON, BOX TRUSS, | |
10 LUM NAI RES |

WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0157 807- 02191 13.000 EACH 526. 35000 6842. 55| 500. 00000 6500. 00| 500. 00000 6500. 00
HANDHOLE, LI GHTI NG | | |
0158 807- 02194 1.000 EACH 4105. 25000 4105. 25| 3900. 00000 3900. 00| 3900. 00000 3900. 00
SERVI CE PO NT, |1, MODI FI ED | | |
0159 807- 02579 2.000 EACH 758. 00000 1516. 00| 720. 00000 1440. 00| 720. 00000 1440. 00
MAST ARM 4.6 m | | |
0160 807- 06476 1.000 EACH 4042. 00000 4042. 00| 3840. 00000 3840. 00| 3840. 00000 3840. 00
LI GHT POLE, H GH MAST, RELOCATE | | |
0161 807- 78590 3.000 EACH 526. 30000 1578. 90| 500. 00000 1500. 00| 500. 00000 1500. 00
HANDHOLE | NTERCONNECT | | |
0162 807- 82004 1.000 EACH 736. 85000 736. 85| 700. 00000 700. 00| 700. 00000 700. 00
SIGN CIRCUI T | NSTALLATI ON, BOX TRUSS, 5 | | |
LUM NAI RES [ [ |
0163 807- 82009 1.000 EACH 1158. 00000 1158. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
I
|



TRANSVERSE NMARKI NGS,
600 mMm

EPOXY, STOP LINE, |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e et e e e e e e e e e e e e e e e e e eemaemaoaa-
0164 807- 86620 4.000 EACH 263. 15000 1052. 60| 250. 00000 1000. 00| 250. 00000 1000. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | |
0165 807-86832 1. 000 EACH 6842. 10000 6842. 10| 6500. 00000 6500. 00| 6500. 00000 6500. 00
OONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
H GH MAST TONER | [ |
0166 807-86910 4.000 EACH 30. 00000 120. 00| 28. 50000 114. 00| 28. 50000 114. 00
CONNECTOR KI T, UNFUSED | | |
0167 807-86915 4.000 EACH 44, 25000 177. 00| 42. 00000 168. 00| 42.00000 168. 00
CONNECTOR KI' T, FUSED | |
0168 807- 86955 10. 000 EACH| 84. 25000 842. 50| 80. 00000 800. 00| 80. 00000 800. 00
CABLE DUCT MARKER | [
0169 807-87230 15.000 EACH 368. 50000 5527. 50| 350. 00000 5250. 00| 350. 00000 5250. 00
LUM NAI RE, SI GN, MERCURY VAPOR W TH | | |
GLARE AND VANDAL SHI ELD 250 WATT, | | |
FURNI SH [ [ [
0170 808-03631 195.000 m | 3. 70000 721. 50| 2. 16000 421. 20| 4. 00000 780. 00
LINE, EPOXY, SOLID, WHI TE, 100 nm | | |
0171 808-03632 195.000 m | 3. 70000 721. 50| 2. 16000 421. 20| 4. 00000 780. 00
LI NE, EPOXY, SCLID, YELLOWN 100 nm | | |
0172 808-04767 220.000 m | 5. 50000 1210. 00| 3. 25000 715. 00| 5. 50000 1210. 00
LI NE , EPOXY, BROKEN, WH TE, 150 mm | | |
0173 808- 04896 15.000 m | 3. 70000 55. 50| 2. 16000 32. 40| 4. 00000 60. 00
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0174 808-06701 580.000 m | 1. 20000 696. 00| 1. 61000 933. 80| 1. 35000 783. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mMm | |
0175 808- 06703 380.000 m | 1. 20000 456. 00| 1. 61000 611. 80| 1. 20000 456. 00
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmmj | |
0176 808- 06705 270.000 m | 2. 40000 648. 00| 3. 21000 866. 70| 3. 00000 810. 00
LI NE, THERMOPLASTI C, SCLID, WH TE, 200 | | |
mm I I I
0177 808-06714 540.000 m | 2. 65000 1431. 00| 2. 50000 1350. 00| 1. 20000 648. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0178 808-06723 5.000 EACH 58. 00000 290. 00| 55. 00000 275. 00| 45. 00000 225. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0179 808- 74804 620.000 m | 5. 50000 3410. 00| 3. 25000 2015. 00| 5. 50000 3410. 00
LI NE, EPOXY, SCLID, WH TE, 150 nm | |
0180 808- 74805 40.000 m | 65. 25000 2610. 00| 12. 99000 519. 60| 65. 00000 2600. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-0918397 | (2) 36-2231526 | (3) 35-1035114
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0181 808- 74807 8.000 EACH 236. 85000 1894. 80| 57. 00000 456. 00| 220. 00000 1760. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | | |

0182 808- 74808 4.000 EACH 331. 50000 1326. 00| 75. 92000 303. 68 310. 00000 1240. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I

0183 808- 75240 30.000 m | 1. 20000 36. 00| 1. 61000 48. 30| 1. 80000 54. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm [ | [

0184 808- 75245 1600.000 m | 1. 20000 1920. 00| 1. 61000 2576. 00| 1. 35000 2160. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | [

0185 808- 75272 60.000 m | 14. 55000 873. 00| 8. 69000 521. 40| 8. 75000 525. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 600 mm | | |

0186 808- 75278 50.000 m | 7. 25000 362. 50| 8. 69000 434. 50| 8. 75000 437. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |

0187 808- 75297 35.000 m | 14. 55000 509. 25| 8. 69000 304. 15| 8. 75000 306. 25
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0188 808- 75320 7.000 EACH 68. 40000 478. 80| 38. 00000 266. 00| 65. 00000 455. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW | |

0189 808- 75325 2.000 EACH 100. 00000 200. 00| 42. 00000 84. 00| 95. 00000 190. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0190 808- 75996 100. 000 EACH| 7. 50000 750. 00| 13. 50000 1350. 00| 16. 10000 1610. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0191 808- 75998 100. 000 EACH| 31. 50000 3150. 00| 25. 60000 2560. 00| 33. 50000 3350. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |

0192 808- 92027 205.000 m | 2. 40000 492. 00| 3. 21000 658. 05| 3. 00000 615. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200nmm | | [

0193 808- 96074 440.000 m | 5. 50000 2420. 00| 3. 25000 1430. 00| 5. 50000 2420. 00
LINE, EPOXY, SOLID, YELLOW 150 mm | | |

SECTI ON TOTALS | $ 3,230, 135.57| $ 3,231,437 28] $ 3,263,371. 14
------------------------------------------ o m e m et e o e e et e e et e e e oo e e e e e et e e e e e e e eeeieoeoaoo--

CONTRACT TOTALS | $ 3,230, 135. 57| $ 3,231,437. 28] $ 3,263 371. 14
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERCHANGE MODI FI CATI ON

0001 105- 01925 6.000 MS | 1845. 90000 11075. 40| 1600. 00000 9600. 00|
FIELD OFFI CE, 51.1 n2 | | |
0002 105- 06845 LUMP|  34543. 61000 34543.61|  65000. 00000 65000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  184277. 46000 184277.46] 180000. 00000 180000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15038. 45000 15038. 45|  36000. 00000 36000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 01441 27.000 m | 25. 00000 675. 00| 25. 00000 675. 00|
VALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY FOR BOX TRUSS, REMOVE | | [
0006 202- 02240 10000.000 n2 | 12. 09000 120900. 00| 7. 95000 79500. 00|
PAVEMENT, REMOVE | | |
0007 202- 02241 179.000 m | 13. 50000 2416. 50| 13. 50000 2416. 50|
GUARDRAI L, REMOVE | | |
0008 202- 02278 1000. 000 m | 1. 51000 1510. 00| 10. 32000 10320. 00|
CURB, CONCRETE, REMOVE | | I
0009 202- 03729 350.000 m | 36. 92000 12922. 00| 25. 00000 8750. 00|
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0010 202- 03783 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00|
SIGN, PANEL, REMOVE | | |
0011 202- 04089 21.000 EACH| 15. 00000 315. 00| 15. 00000 315. 00|
SHEET SI G\, REMOVE | | |
0012 202-51330 LUMP|  246092. 71000 246092. 71|  400000. 00000 400000. 00|
PRESENT STRUCTURE, REMOVE | | |
0013 202-52710 130.000 n2 | 341. 08000 44340. 40| 12. 00000 1560. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0014 202- 60820 530.000 n2 | 3. 86000 2045. 80| 9. 00000 4770. 00|
SURFACE M LLI NG, ASPHALT | | |
0015 202- 60822 55.000 nR2 | 4. 36000 239. 80| 15. 00000 825. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0016 202- 74055 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00|
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0017 202- 82069 LUMP| 400. 00000 400. 00| 400. 00000 400. 00|
UNDERPASS Cl RCUI TRY, REMOVE | | |
0018 202- 96022 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|

OONCRETE FOUNDATI ON,  REMDVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (4) 35-1582109 | (5) 35-1106884 |

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0019 202- 99626 2.000 EACH 520. 00000 1040. 00| 520. 00000 1040. 00|
FOUNDATI ON FOR SI GNI NG, REMOVE | | |
0020 203- 02000 30000. 000 n8 | 24. 74000 742200. 00| 14. 00000 420000. 00|
EXCAVATI ON,  COVVON | | |
0021 203- 02010 1240.000 n8 | 36. 78000 45607. 20| 28. 00000 34720. 00|
EXCAVATI ON, ROCK | | |
0022 203- 04523 LUMP|  29866. 97000 29866. 97| 200000. 00000 200000. 00|
DEWATER! NG | | |
0023 205- 02224 960.000 m | 5. 55000 5328. 00| 5. 55000 5328. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | | |
0024 205- 02234 5.000 EACH 80. 00000 400. 00| 80. 00000 400. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | | |
0025 205- 02236 29.000 EACH 80. 00000 2320. 00| 80. 00000 2320. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON | [ |
0026 205- 02237 23.000 EACH 80. 00000 1840. 00| 80. 00000 1840. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON [ [ |
0027 205- 06789 128.000 m | 9. 05000 1158. 40| 9. 00000 1152. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
SILT FENCE DI TCH CHECK | [
0028 206- 51220 3000.000 n8 | 30. 35000 91050. 00| 15. 55000 46650. 00|
I
|

EXCAVATI ON, \ET | |
0029 206- 51230 195.000 n8 | 47. 78000 9317. 10 20. 35000 3968. 25|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0030 208- 51500 LUMP| 5567. 47000 5567. 47| 4500. 00000 4500. 00|
RESHAPE SPILL SLCPES , STR NO 2 | | |
0031 208- 51500 LUMP| 5567. 47000 5567. 47| 4500. 00000 4500. 00|
RESHAPE SPILL SLOPES , STR NO. 3 | | |
0032 211- 02060 270.000 n8 | 18. 55000 5008. 50| 26. 50000 7155. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0033 303- 52308 2290.000 My | 14. 69000 33640. 10| 15. 00000 34350. 00
COVPACTED AGGREGATE, O, 53 | | |
0034 304- 04403 1600.000 n8 | 34. 33000 54928. 00| 35. 00000 56000. 00
SUBBASE FCR CEMENT CONCRETE PAVEMENT | | |
0035 305- 05204 2500.000 My | 49. 59000 123975. 00| 44.00000 110000. 00|
HVA FOR PATCHI NG | | |
0036 305- 92470 600.000 n2 | 132. 60000 79560. 00| 110. 00000 66000. 00|

PORTLAND CEMENT CONCRETE FOR PAVEMENT | | I
PATCHI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0037 401- 04824 130.000 My | 50. 00000 6500. 00| 50. 00000 6500. 00
HMA BASE 25.0 mm SHOULDER | | |
0038 401- 05456 1165.000 My | 50. 00000 58250. 00| 50. 00000 58250. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0039 402-05474 210.000 My | 48. 00000 10080. 00| 48. 00000 10080. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0040 402- 05477 130.000 My | 55. 00000 7150. 00| 55. 00000 7150. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0041 402- 05490 35.000 My | 55. 00000 1925. 00| 55. 00000 1925. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0042 402- 05498 1980.000 My | 42.00000 83160. 00| 42. 00000 83160. 00
HVA FOR PARKI NG AREA | [ |
0043 405-05517 8.000 My | 400. 00000 3200. 00| 400. 00000 3200. 00
ASPHALT FOR PRI ME COAT | | |
0044 406- 05520 9.000 My | 450. 00000 4050. 00| 450. 00000 4050. 00
ASPHALT FOR TACK COAT | | |
0045 501- 03489 258. 000 EACH 14. 16000 3653. 28| 14. 00000 3612. 00
TIE BAR RETROFIT [ | [
0046 501- 04635 780.000 m | 5. 65000 4407. 00| 5. 50000 4290. 00
M LLED CONCRETE SHOULDER CORRUGATI ONS | | |
0047 501- 05180 9170.000 n2 | 36. 37000 333512. 90| 44, 00000 403480. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0048 501- 05240 1735.000 m | 24. 14000 41882. 90| 31. 00000 53785. 00|
CONTRACTI ON JO NT, D1 | |
0049 601- 06226 2.000 EACH 34500. 00000 69000. 00| 33500. 00000 67000. 00
| MPACT ATTENUATOR, CR, W2, TL-2 | | |
0050 601-06238 4.000 EACH 31000. 00000 124000. 00| 30000. 00000 120000. 00|
| MPACT ATTENUATOR, R1, W, TL-3 | |
0051 601-52540 4.000 EACH 1900. 00000 7600. 00| 1900. 00000 7600. 00|
GUARDRAI L TERM NAL SECTI QN, W BEAM | | |
0052 601-99105 50.000 m | 70. 00000 3500. 00| 70. 00000 3500. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0053 604- 06070 1325.000 n2 | 23. 26000 30819. 50| 31. 20000 41340. 00|
S| DEWALK, CONCRETE | | |
0054 604- 06070 220.000 n2 | 36. 17000 7957. 40| 113. 50000 24970. 00|
SI DEWALK, CONCRETE , STAMPED, 250mm | | |
0055 604- 06367 600.000 m | 8. 93000 5358. 00| 2. 20000 1320. 00|
JO NT MATERI AL | | |
0056 605- 06090 75.000 m | 23. 78000 1783. 50| 42. 40000 3180. 00|
CURB, | NTEGRAL, OONCRETE | | |
0057 605- 06095 120.000 m | 23. 29000 2794. 80| 42. 90000 5148. 00|
|

CURB, | NTEGRAL, B, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROUTE : 1-90
CALL ORDER : 460 CONTRACT 1D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10: 00 AM DI STRI CT :
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e mm e m— .-
0058 605- 06120 2130.000 m | 20. 53000 43728. 90| 40. 20000 85626. 00|
CURB, CONCRETE | | I
0059 605- 92800 90.000 m | 35. 62000 3205. 80| 44. 00000 3960. 00|
CURB AND GUTTER, COMBINED, B, MODIFIED | | |
0060 610- 05527 32.000 My | 75. 00000 2400. 00| 75. 00000 2400. 00|
HVA FOR APPROACHES | |
0061 611- 05330 665.000 n2 | 35. 09000 23334. 85| 41. 40000 27531. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nmm | | |
0062 616- 02320 769.000 n2 | 2. 52000 1937. 88| 2. 50000 1922. 50|
GEOTEXTI LES | | [
0063 616- 06405 91.000 My | 35. 11000 3195. 01] 29. 00000 2639. 00|
Rl PRAP, REVETMENT | | |
0064 616- 06425 140.000 n2 | 44. 96000 6294. 40| 40. 65000 5691. 00|
R PRAP, GROUTED, 300 nm | | |
0065 616- 06451 179.000 My | 35. 11000 6284. 69| 29. 00000 5191. 00|
R PRAP, UNI FORM | | |
0066 616-51367 905.000 n2 | 42. 01000 38019. 05| 49. 00000 44345, 00|
SLOPEWALL, CONCRETE, 100 nm | | |
0067 621- 01004 1.000 EACH 975. 00000 975. 00| 975. 00000 975. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0068 621- 04258 27.200 kg | 405. 00000 11016. 00| 405. 00000 11016. 00|
SEED M XTURE , TYPE 1, DRY MESIC SEED | | |
0069 621- 04258 7.600 kg | 395. 00000 3002. 00| 395. 00000 3002. 00|
SEED M XTURE , TYPE 2, TALL SEED | | |
0070 621- 06545 2.000 My | 1795. 00000 3590. 00| 1800. 00000 3600. 00|
FERTI LI ZER | | |
0071 621- 06554 1250.000 kg | 7.82000 9775. 00| 8. 00000 10000. 00|
SEED M XTURE, U | | |
0072 621- 06565 35.000 My | 548. 00000 19180. 00| 550. 00000 19250. 00|
MULCHI NG MATERI AL | | |
0073 621- 06570 5735.000 n8 | 17. 60000 100936. 00| 10. 00000 57350. 00|
TOP SO L | | |
0074 621- 06574 4500.000 n2 | 4. 05000 18225. 00| 4. 05000 18225. 00|
SCDDI NG | | [
0075 621-52448 9.000 EACH 25. 00000 225. 00| 25. 00000 225. 00|
SIGN, DO NOT SPRAY | | |
0076 621- 92650 2.700 ha | 1035. 00000 2794. 50| 1035. 00000 2794. 50|
SEEDBED AND PLANTI NG BED PREPARATI ON | | |
0077 621- 98038 56.000 nB8 | 118. 00000 6608. 00| 118. 00000 6608. 00|

MJLCH, HARDWOOD SHREDDED BARK |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
0078 622-01103 51.000 EACH| 60. 00000 3060. 00| 60. 00000 3060. 00|
PLANT, ARONI A ARBUTI FOLI A BRI LL | | |
0079 622- 05640 263. 000 EACH 58. 00000 15254. 00| 58. 00000 15254. 00|
PLANT, DECI DUCUS SHRUB, OVER 600 TO 900 | | |
mm I I |
0080 622- 05642 17.000 EACH 90. 00000 1530. 00| 90. 00000 1530. 00|
PLANT, DECI DUOUS SHRUB, OVER 1200 nmm | | |
0081 622- 05651 11. 000 EACH 466. 00000 5126. 00| 466. 00000 5126. 00|

PLANT, DECI DUOQUS TREE, SINGLE STEM |
OVER 63 TO 88 nm POPULUS DELTQ DI ES [

I
I I
' SOUl XLAND | | [
0082 622- 90056 28.000 EACH 82. 00000 2296. 00| 82. 00000 2296. 00|
PLANT, MYRI CA PENNSYLVANI CA | | |
0083 622- 99033 21.000 EACH 75. 00000 1575. 00| 75. 00000 1575. 00|
PLANT, CORNUS RACENMDSA | | |
0084 622- 99034 50.000 EACH 60. 00000 3000. 00| 60. 00000 3000. 00|
PLANT, RHUS AROMATI CA | | |
0085 702- 51005 155.000 n8 | 545. 27000 84516. 85| 400. 00000 62000. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0086 702- 51863 532.000 EACH| 13. 64000 7256. 48| 9. 00000 4788. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0087 703- 51030 100.000 kg | 1. 32000 132. 00| 1. 70000 170. 00|
REI NFORCI NG STEEL , PAVEMENT | | |
0088 703- 51032 4872.000 kg | 1. 34000 6528. 48| 1. 83000 8915. 76|
REI NFORCI NG STEEL, EPOXY COATED | | |
0089 709- 51821 LUMP| 736. 30000 736. 30| 1000. 00000 1000. 00|
SURFACE SEAL , STR NO 2 | | [
0090 709- 51821 LUNVP| 203. 50000 203. 50| 500. 00000 500. 00|
SURFACE SEAL , STR NO 3 | | [
0091 715- 03475 4.000 EACH 352. 46000 1409. 84 355. 00000 1420. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0092 715- 03584 2.000 EACH 459. 58000 919. 16| 470. 00000 940. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0093 715-05048 1135.000 m | 6. 85000 7774. 75| 15. 50000 17592. 50|
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0094 715-05119 65.000 m | 73. 01000 4745. 65 69. 50000 4517. 50|
PIPE, TYPE 1, CRCULAR 375 nm | | |
0095 715-05121 10.000 m | 81. 93000 819. 30| 105. 00000 1050. 00|
PIPE, TYPE 1, G RCULAR 450 nm | | |
0096 715- 05149 90.000 m | 68. 16000 6134. 40| 85. 00000 7650. 00|
I I

PIPE, TYPE 2, CRCULAR 300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROUTE : 1-90
CALL ORDER : 460 CONTRACT 1D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10: 00 AM DI STRI CT : TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0097 715-05151 20.000 m | 74. 85000 1497. 00| 155. 00000 3100. 00|
Pl PE, TYPE 2, O RCULAR 375 nm | [ |
0098 715- 05152 50.000 m | 73. 90000 3695. 00| 350. 00000 17500. 00|
Pl PE, TYPE 2, O RCULAR 450 nm | | |
0099 718- 06531 6.000 EACH 420. 02000 2520. 12| 600. 00000 3600. 00|
OUTLET PROTECTOR, 3 | | |
0100 718-52610 270.000 nB8 | 22.52000 6080. 40| 30. 00000 8100. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0101 718-99153 2920.000 n2 | 0. 87000 2540. 40| 1. 35000 3942. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0102 720- 44000 24.000 EACH| 207. 45000 4978. 80| 256. 00000 6144. 00|
CASTI NG, ADJUST TO GRADE | | |
0103 720- 44040 3.000 EACH| 317. 45000 952. 35| 370. 00000 1110. 00|
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0104 720- 45235 5.000 EACH| 1109. 02000 5545. 10| 1100. 00000 5500. 00|
CATCH BASI N, E7 | | |
0105 720- 45250 4.000 EACH| 1424. 03000 5696. 12| 1600. 00000 6400. 00|
CATCH BASI N, K10 | | |
0106 720- 45410 1.000 EACH 1652. 05000 1652. 05| 1100. 00000 1100. 00|
MANHOLE, C4 | | |
0107 720- 45605 6.000 m | 828. 35000 4970. 10| 650. 00000 3900. 00|
MANHOLE, RECONSTRUCT STRUCTURE | | |
0108 720- 45610 6.000 m | 720. 02000 4320. 12| 650. 00000 3900. 00|
CATCH BASI N, RECONSTRUCT STRUCTURE | | |
0109 720- 45615 6.000 m | 707. 43000 4244. 58| 650. 00000 3900. 00|
I NLET, RECONSTRUCT STRUCTURE | | |
0110 720- 95422 1.000 EACH| 2682. 07000 2682.07|  10100. 00000 10100. 00|
MANHOLE, J4 | | |
0111 720- 98363 4.000 EACH| 1231. 03000 4924. 12| 1800. 00000 7200. 00|
CATCH BASI N, MODI FI ED K- 9 | | |
0112 730-03321 1.000 EACH 440. 02000 440. 02| 363. 00000 363. 00|
SAFETY METAL END SECTION, 6:1, 300 nm | | |
0113 801- 06710 320.000 DAY | 13. 00000 4160. 00| 14. 00000 4480. 00|
FLASHI NG ARROW S| GN | | |
0114 801- 06775 LUMP| 128294. 81000 128294. 81| 132100. 00000 132100. 00|
MAI NTAI NI NG TRAFFI C | | |
0115 801- 09133 4.000 EACH| 5875. 00000 23500. 00| 5900. 00000 23600. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0116 802- 02293 36.000 nB8 | 380. 00000 13680. 00| 380. 00000 13680. 00|
CONCRETE, S| GN FOUNDATI ON | | |
0117 802- 05701 87.000 m | 21. 00000 1827. 00| 21. 00000 1827. 00|

SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [

BASE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROUTE : 1-90
CALL ORDER : 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT -
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e mm e m— .-
0118 802- 05702 96.600 m | 13. 50000 1304. 10| 13. 50000 1304. 10|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0119 802- 76015 73.749 2 | 170. 00000 12537. 33| 170. 00000 12537. 33|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0120 802- 76025 4.010 n2 | 110. 00000 441. 10| 110. 00000 441. 10|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0121 802- 76035 40.810 n2 | 115. 00000 4693. 15| 115. 00000 4693. 15|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2.54 nm THI CKNESS | | |
0122 802- 76045 0.590 n2 | 150. 00000 88. 50| 150. 00000 88. 50|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0123 802- 76095 145.000 kg | 3. 25000 471. 25| 3. 20000 464. 00|
STRUCTURAL STEEL, BREAKAWAY | | |
0124 802-91122 8.000 EACH 100. 00000 800. 00| 100. 00000 800. 00|
SI GN, GROUND MOUNTED, RESET | | |
0125 803- 02310 1220.000 kg | 1. 60000 1952. 00| 1. 60000 1952. 00|
RElI NFORCI NG STEEL, S| GN FOUNDATI ON | | |
0126 803- 76110 2.000 EACH  27940. 00000 55880. 00|  28000. 00000 56000. 00|
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | | |
0127 804- 06771 16.000 EACH 25. 00000 400. 00| 25. 00000 400. 00|
DELI NEATOR POST, FLEXI BLE | | |
0128 805- 01842 5.000 EACH 650. 00000 3250. 00| 650. 00000 3250. 00|
HANDHOLE, SI GNAL | | |
0129 805- 01844 715.000 m | 33. 00000 23595. 00| 33. 00000 23595. 00|
CONDUI T, STEEL, GALVAN ZED, 50 nm [ [ |
UNDERGROUND | | |
0130 805- 02373 270.000 m | 7. 20000 1944. 00| 7. 20000 1944. 00|
| NTERCONNECT CABLE, FI BER OPTIC | | |
0131 805- 02445 1.000 EACH 7850. 00000 7850. 00| 7850. 00000 7850. 00|
CONTROLLER CABI NET, P1 | | |
0132 805- 02639 4.000 EACH 2100. 00000 8400. 00| 2100. 00000 8400. 00|
SI GNAL POLE, MAST ARM 6.1 m | | |
0133 805- 02658 520.000 m | 5. 50000 2860. 00| 5. 50000 2860. 00|
CABLE, COAXI AL | | |
0134 805- 03176 3.000 EACH| 2500. 00000 7500. 00| 2500. 00000 7500. 00|
SI GNAL POLE, MAST ARM 10.7 m | | |
0135 805- 03709 6.000 EACH 2150. 00000 12900. 00| 2150. 00000 12900. 00|

SI GNAL SUPPORT FOUNDATI ON, MODI FI ED |
915M X 7.10 m |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (4) 35-1582109 | (5) 35-1106884 |

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0136 805- 04515 2.000 EACH 2850. 00000 5700. 00| 2850. 00000 5700. 00|
SI GNAL STRAIN POLE, STEEL, 7.9m | | |
0137 805- 06887 1.000 EACH  32500. 00000 32500. 00|  32500. 00000 32500. 00|
VI DEO VEH CLE DETECTOR SYSTEMWTH 6 | |
CAVERAS | [
0138 805- 78205 4.000 EACH 450. 00000 1800. 00 450. 00000 1800. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMVBER GREEN | |
0139 805- 78205 4.000 EACH 460. 00000 1840. 00 460. 00000 1840. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN , TUNNEL VI SCR |
0140 805-78215 8.000 EACH 460. 00000 3680. 00

|

|

II

|

|I

|
[ 460. 00000 3680. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0141 805- 78415 4.000 EACH 1650. 00000 6600. 00| 1650. 00000 6600. 00|
SPAN, CATENARY, AND TETHER | | |
0142 805- 78420 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00|
DI SCONNECT HANGER | | |
0143 805- 78445 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
SI GNAL SERVI CE | | |
0144 805- 78467 80.000 m | 4.50000 360. 00| 4.50000 360. 00|
SI GNAL CABLE, 3C 8GA. | | |
0145 805- 78480 320.000 m | 3. 10000 992. 00| 3. 10000 992. 00|
SI GNAL CABLE, 3C 14GA. | | |
0146 805- 78485 455.000 m | 3. 30000 1501. 50| 3.30000 1501. 50|
SI GNAL CABLE, 5C 14GA. | | |
0147 805- 78490 355.000 m | 3. 60000 1278. 00| 3. 60000 1278. 00|
SI GNAL CABLE, 7C 14GA. | | |
0148 805- 78925 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0149 805- 81060 4.000 EACH 3750. 00000 15000. 00| 3750. 00000 15000. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0150 805- 86889 230.000 m | 1. 90000 437. 00| 1. 90000 437. 00|
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER [ [ [
0151 805- 86910 8.000 EACH 26. 50000 212. 00| 26. 50000 212. 00|
CONNECTOR KI T, UNFUSED | | |
0152 805- 86915 8.000 EACH 45. 00000 360. 00 45. 00000 360. 00|
CONNECTCR KI T, FUSED |

MULTI PLE COVPRESSI ON FI TTI NG | |

I
I I

0153 805- 86925 40.000 EACH 31. 20000 1248. 00| 31. 20000 1248. 00|
I

WATERPROOFED | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0154 805- 86935 20. 000 EACH 39. 20000 784. 00| 39. 20000 784. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0155 805- 98335 964.000 m | 12. 50000 12050. 00| 12. 50000 12050. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0156 805- 98336 50.000 m | 12. 50000 625. 00| 12. 50000 625. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUT, 4 1/C [ [ |
0157 807-02191 13.000 EACH| 500. 00000 6500. 00| 500. 00000 6500. 00
HANDHOLE, LI GHTI NG | | |
0158 807-02194 1.000 EACH 3900. 00000 3900. 00| 3900. 00000 3900. 00
SERVI CE PONT, 11, MODI FI ED | | |
0159 807-02579 2.000 EACH 720. 00000 1440. 00| 720. 00000 1440. 00
MAST ARM 4.6 m | | |
0160 807-06476 1.000 EACH 3840. 00000 3840. 00| 3840. 00000 3840. 00
LI GHT POLE, H GH MAST, RELOCATE | | |
0161 807- 78590 3.000 EACH 500. 00000 1500. 00| 500. 00000 1500. 00
HANDHOLE | NTERCONNECT | | [
0162 807-82004 1.000 EACH| 700. 00000 700. 00| 700. 00000 700. 00
SIGN Cl RCUI T | NSTALLATI QN, BOX TRUSS, 5 | | |
LUM NAI RES | [ |
0163 807-82009 1.000 EACH 1100. 00000 1100. 00| 1100. 00000 1100. 00|
SIGN CI RCU T | NSTALLATI ON, BOX TRUSS, | |
10 LUM NAI RES | | |
0164 807-86620 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | [
0165 807-86832 1.000 EACH 6500. 00000 6500. 00| 6500. 00000 6500. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
H GH MAST TONER | | |
0166 807-86910 4.000 EACH 28. 50000 114. 00| 28. 50000 114. 00|
CONNECTOR KI T, UNFUSED | | |
0167 807-86915 4.000 EACH 42. 00000 168. 00| 42. 00000 168. 00|
CONNECTOR KI T, FUSED | | |
0168 807-86955 10. 000 EACH 80. 00000 800. 00| 80. 00000 800. 00|
CABLE DUCT MARKER [ [ |
0169 807-87230 15. 000 EACH 350. 00000 5250. 00| 350. 00000 5250. 00|
LUM NAI RE, SIGN, MERCURY VAPCR W TH | | |
GLARE AND VANDAL SHI ELD 250 WATT, | | |
FURNI SH | | |
0170 808-03631 195.000 m | 3. 50000 682. 50| 3. 50000 682. 50|

LI NE, EPOXY, SCQLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0171 808-03632 195.000 m | 3. 50000 682. 50| 3. 50000 682. 50|
LI NE, EPOXY, SCLID, YELLOWN 100 nm | | |
0172 808-04767 220.000 m | 5. 25000 1155. 00| 5. 25000 1155. 00|
LI NE , EPOXY, BROKEN, WH TE, 150 mm | | |
0173 808- 04896 15.000 m | 3. 50000 52. 50| 3. 50000 52. 50|
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0174 808-06701 580.000 m | 1. 15000 667. 00| 1. 15000 667. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mM | | |
0175 808- 06703 380.000 m | 1. 15000 437. 00| 1. 15000 437. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0176 808- 06705 270.000 m | 2. 30000 621. 00| 2. 30000 621. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0177 808-06714 540.000 m | 2. 50000 1350. 00| 2. 50000 1350. 00|
LI NE, PAINT, SCLID, YELLOWN 100 nm | |
0178 808-06723 5.000 EACH 55. 00000 275. 00| 55. 00000 275. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0179 808- 74804 620.000 m | 5. 25000 3255. 00| 5. 25000 3255. 00|
LI NE, EPOXY, SOLID, WH TE, 150 nm | |
0180 808- 74805 40.000 m | 62. 00000 2480. 00| 62. 00000 2480. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 mMm | | |
0181 808- 74807 8.000 EACH 225. 00000 1800. 00| 225. 00000 1800. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | [ |
0182 808- 74808 4.000 EACH 315. 00000 1260. 00| 315. 00000 1260. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0183 808- 75240 30.000 m | 1. 15000 34. 50| 1. 15000 34. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0184 808- 75245 1600.000 m | 1. 15000 1840. 00| 1. 15000 1840. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0185 808- 75272 60.000 m | 13. 80000 828. 00| 14. 00000 840. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0186 808- 75278 50.000 m | 6. 90000 345. 00| 7. 00000 350. 00|

TRANSVERSE NMARKI NGS, THERMOPLASTI C,
SOLI D, YELLOW CROSSHATCH LINE, 300nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 460 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 056, 665. 92 ROQUTE : 1-90
CALL ORDER . 460 CONTRACT I D : BT-25214-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1106884 |
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0187 808- 75297 35.000 m | 13. 80000 483. 00| 14. 00000 490. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0188 808- 75320 7.000 EACH 65. 00000 455. 00| 65. 00000 455. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0189 808- 75325 2.000 EACH 95. 00000 190. 00| 95. 00000 190. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0190 808- 75996 100. 000 EACH 4. 87000 487. 00| 5. 25000 525. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0191 808- 75998 100. 000 EACH| 30. 00000 3000. 00| 30. 00000 3000. 00|
SNONPLOMBLE RAI SED PAVEMVENT MARKER | | |
0192 808- 92027 205.000 m | 2. 30000 471. 50| 2. 30000 471. 50|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
200mm | | |
0193 808-96074 440.000 m | 5. 25000 2310. 00| 5. 25000 2310. 00|
LI NE, EPOXY, SOLID, YELLOW 150 nm | | |
SECTI ON TOTALS | $ 3,707,903. 00| $ 3,726, 258. 69|
------------------------------------------ T T T ey
CONTRACT TOTALS | $ 3,707,903. 00| $ 3,726, 258.69|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25
CALL CRDER : 462 CONTRACT ID :
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT :

CONTRACT DESCRI PTI ON :

SET- ASI DE

CONTRACT TI ME :

RURAL

BT-25215-A
TOLL

08/ 30/01 COWPLETI ON DATE

RCQUTE
COUNTI ES :

PROQIECT( S)

1  35-1339168
2 35-1582109
3  36-2231526

KANKAKEE VALLEY

LAPORTE CONSTRUCTI ON CO

CONSTRUCTI ON

WALSH CONSTR CO CF | LL

DATE : 03/30/01
PAGE : 462 -1

I-90

ST. JOSEPH

N A

TOTAL % OVER
BI D LON BI D

273, 395. 96 100. 0000%

383, 132. 83 104. 8270%

071, 394. 07 135. 1015%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925

FIELD OFFICE, 51.1 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

6. 000

0004 201-52370

CLEARING RIGHT OF WAY , STR 24-B
0005 201-52370

CLEARING RIGHT OF WAY , STR 24-C
0006 201-52370

CLEARING RIGHT OF WAY , STR 25-A
0007 201-52370

CLEARING RIGHT OF WAY , STR 26-A
0008 201-52370

CLEARING RIGHT OF WAY , STR 26-B
0009 202-01066 2754. 000

HYDRO DEMOLI T1 ON
0010 202-02240 1318. 000

PAVEMENT, REMOVE
0011 202-02241 3226. 000

GUARDRAI' L, REMOVE

0012 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR. 24-B

0013 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR 24-C

| (1) 35-1339168
| LAPCRTE CONSTRUCTI ON CO

I
| UNT PRCE

MOS ‘ 1681. 08000
LUNP: 2967. 26000
LUNP" 112531. 04000
LLhP" 2415. 10000
LLNPN 1260. 07000
LLNPN 2415. 10000
LLNPN 1260. 07000
LLNP“ 1260. 07000
ne “ 26. 29000
ne J 6. 67000
m ﬂ 8. 50000
LUNP; 19763. 95000
|
LUVP|  19763. 95000

10086.

2967.

112531.

2415.

1260.

2415.

1260.

1260.

72402.

8791.

27421.

19763.

19763.

48

26

04

10

07

10

07

| (2) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF I LL

UN'T PR CE

1898.

10270.

115006.

1300.

1300.

1300.

1300.

1300.

35.

5.

8.

11000.

11000.

75000

24000

52000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

| (3) 36-2231526

I
AMOUNT]

11392.

10270.

115006.

1300.

1300.

1300.

1300.

1300.

96390.

6590.

27421.

11000.

11000.

50
2
52
00
00
00
00
00
00|

00

UNIT PRI CE AMOUNT
2563. 33000 15379. 98
219127. 88000 219127. 88
150000. 00000 150000. 00
15000. 00000 15000. 00
15000. 00000 15000. 00
15000. 00000 15000. 00
15000. 00000 15000. 00
15000. 00000 15000. 00
24. 57000 67665. 78
1. 16000 1528. 88
5. 32000 17162. 32
50000. 00000 50000. 00
50000. 00000 50000. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 462 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROQUTE : 1-90
CALL ORDER . 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 202-51328 LUVP| 19763. 95000 19763. 95| 11000. 00000 11000. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR 25-A | | |
0015 202-51328 LUWP| 19763. 95000 19763. 95| 11000. 00000 11000. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR 26-A [ | [
0016 202-51328 LUWP| 19763. 95000 19763. 95| 11000. 00000 11000. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. 26-B | | |
0017 202-51822 3119.000 n2 | 5. 33000 16624. 27| 5. 00000 15595. 00| 1. 73000 5395. 87
BRI DGE DECK OVERLAY, REMOVE | |
0018 202- 60820 2273.000 n2 | 4. 47000 10160. 31| 3. 00000 6819. 00| 3. 85000 8751. 05
SURFACE M LLI NG ASPHALT | |
0019 202-91385 26. 000 EACH 385. 06000 10011. 56| 250. 00000 6500. 00| 182. 84000 4753. 84
I NLET, REMOVE | | |
0020 202-99187 530.000 m | 5. 00000 2650. 00| 4. 00000 2120. 00| 4. 75000 2517. 50
FENCE, FARM FI ELD, REMOVE | |
0021 203- 02000 340.000 nB | 15. 59000 5300. 60| 12. 50000 4250. 00| 34. 85000 11849. 00
EXCAVATI QN, COVMON | | |
0022 203-02070 1890.000 nB | 10. 65000 20128. 50| 10. 00000 18900. 00| 9. 66000 18257. 40
BORROW | | |
0023 203- 02080 1.210 km | 2985. 31000 3612. 23| 5000. 00000 6050. 00| 13557. 30000 16404. 33
LI NEAR GRADI NG | | |
0024 205- 02224 400.000 m | 5. 55000 2220. 00| 5. 55000 2220. 00| 5. 55000 2220. 00

TEMPORARY ERGCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | [

0025 206- 51230 106.800 nB | 40. 59000 4335. 01 45. 00000 4806. 00| 36. 06000 3851. 21
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0026 211- 02060 56.100 n8 | 31. 65000 1775. 57| 17. 50000 981. 75| 102. 32000 5740. 15
B BORROW FOR STRUCTURE BACKFI LL | | |

0027 212- 06282 384.000 n8 | 16. 97000 6516. 48| 6. 00000 2304. 00| 19. 29000 7407. 36
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |

0028 303- 52308 595.000 My | 14. 76000 8782. 20| 15. 00000 8925. 00| 25. 86000 15386. 70
COMPACTED AGGREGATE, O, 53 | | |

0029 406- 05521 15366. 000 n2 | 0. 30000 4609. 80| 0. 05000 768. 30| 0. 30000 4609. 80
ASPHALT FOR TACK COAT | | |

0030 601- 01522 20.000 EACH 1210. 00000 24200. 00| 1210. 00000 24200. 00| 1230. 00000 24600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0031 601-02103 49.530 m | 40. 00000 1981. 20| 40. 00000 1981. 20| 43. 60000 2159. 51

GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 462 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROQUTE : 1-90
CALL ORDER . 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 601- 06233 10. 000 EACH| 6900. 00000 69000. 00| 6900. 00000 69000. 00| 6850. 00000 68500. 00
| MPACT ATTENUATOR, ED, Wi, TL-3 | | |
0033 601- 94689 30. 000 EACH 2210. 00000 66300. 00| 2210. 00000 66300. 00| 2350. 00000 70500. 00
GUARDRAI L END TREATMENT, OS | |
0034 601-99105 3139.440 m | 30. 00000 94183. 20| 30. 00000 94183. 20| 31. 30000 98264. 47
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 601-99123 11.000 EACH 1910. 00000 21010. 00| 1910. 00000 21010. 00| 2010. 00000 22110. 00
GUARDRAI L TRANSI TI ON, GP | |
0036 602-06729 108. 000 EACH 8. 00000 864. 00| 6. 32000 682. 56| 6. 00000 648. 00
BARRI ER DELI NEATOR | | |
0037 603-01891 20. 000 EACH 100. 00000 2000. 00| 170. 00000 3400. 00| 175. 00000 3500. 00

FENCE GATE, CHAIN LINK, SECURITY, 1820 | |
mm X 3.7 m | | |

0038 603- 06040 530.000 m | 23. 50000 12455. 00| 24. 00000 12720. 00| 14. 20000 7526. 00
FENCE, FARM FIELD, 1190 nm | | |

0039 603- 06045 621.000 m | 40. 10000 24902. 10| 41. 00000 25461. 00| 30. 19000 18747. 99
FENCE, CHAIN LINK, 1220 nm | | |

0040 603- 92636 125.000 m | 29. 00000 3625. 00| 28. 00000 3500. 00| 14. 28000 1785. 00
FENCE, CHAIN LINK, 1830 nm | | |

0041 605- 05523 1407.000 m | 12. 00000 16884. 00| 18. 90000 26592. 30| 12. 00000 16884. 00
CURB, HMA | | |

0042 610- 05527 2871.000 My | 48. 00000 137808. 00| 47.30000 135798. 30| 48. 00000 137808. 00
HVA FOR APPROACHES | |

0043 615- 06336 5.000 EACH 1000. 00000 5000. 00| 268. 63000 1343. 15| 1250. 00000 6250. 00
MONUVENT |, GPS | |

0044 615- 06515 10. 000 EACH| 140. 00000 1400. 00| 268. 63000 2686. 30| 140. 00000 1400. 00
MONUMENT, D | | [

0045 616- 02320 11875.000 n2 | 2. 50000 29687. 50| 1. 25000 14843. 75| 0. 92000 10925. 00
GEOTEXTI LES | | [

0046 616- 06451 9620.000 My | 23. 59000 226935. 80| 25. 00000 240500. 00| 24. 83000 238864. 60
RI PRAP, UNI FORM | | |

0047 619- 04414 18.000 EACH 252. 47000 4544, 46 50. 00000 900. 00| 304. 36000 5478. 48
DRAI N EXTENSI ON | |

0048 619- 51859 LUMP| 8500. 00000 8500. 00|  13000. 00000 13000.00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR 24-B | | |

0049 619- 51859 LUMP) 8500. 00000 8500. 00|  13000. 00000 13000.00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR 24-C | | |

0050 619- 51859 LUMP|  10500. 00000 10500. 00|  21000. 00000 21000.00]  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR 25-A | | |

0051 619- 51859 LUWP| 7000. 00000 7000. 00|  17000. 00000 17000.00|  10000. 00000 10000. 00

PAINT STEEL BRIDGE , STR 26-A [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 462 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROQUTE : 1-90
CALL ORDER . 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0052 619-51859 LUWP| 9000. 00000 9000. 00| 13000. 00000 13000. 00| 10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR 26-B | | |
0053 619- 61000 LUWP| 14000. 00000 14000. 00| 22000. 00000 22000. 00| 20000. 00000 20000. 00
CLEAN STEEL BRIDGE , STR 24-B [ [ |
0054 619- 61000 LUWP| 12000. 00000 12000. 00| 22500. 00000 22500. 00| 20000. 00000 20000. 00
CLEAN STEEL BRIDGE , STR 24-C [ [ |
0055 619- 61000 LUWP| 15000. 00000 15000. 00| 27000. 00000 27000. 00| 34000. 00000 34000. 00
CLEAN STEEL BRIDGE , STR 25-A [ [ |
0056 619- 61000 LUWP| 15000. 00000 15000. 00| 33900. 00000 33900. 00| 30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR 26-A [ [ |
0057 619-61000 LUWP| 11000. 00000 11000. 00| 23000. 00000 23000. 00| 20000. 00000 20000. 00
CLEAN STEEL BRIDGE , STR 26-B [ | |
0058 619- 93423 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR 24-B | | |
0059 619- 93423 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR 24-C | | |
0060 619-93423 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR 25-A | | |
0061 619-93423 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR 26-A | | |
0062 619- 93423 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR 26-B | | |
0063 621- 06574 6004.000 n2 | 3. 55000 21314. 20| 3. 55000 21314. 20| 3. 55000 21314. 20
SODDI NG | [ [
0064 702-51005 78.700 n8 | 669. 02000 52651. 87| 400. 00000 31480. 00| 463. 88000 36507. 36
CONCRETE, A, SUBSTRUCTURE | | |
0065 702-51110 1566. 000 kg | 12. 00000 18792. 00| 10. 00000 15660. 00| 5. 43000 8503. 38
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 702-51863 7052. 000 EACH| 6. 59000 46472. 68| 8. 50000 59942. 00| 7. 15000 50421. 80
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 702-92857 28.000 nmB8 | 1668. 07000 46705. 96| 950. 00000 26600. 00| 1505. 74000 42160. 72
CONCRETE, C, SUBSTRUCTURE | | |
0068 703-96177 39344.000 kg | 1. 03000 40524. 32| 1. 20000 47212. 80| 1. 14000 44852. 16
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0069 704-51002 216.600 nB8 | 349. 44000 75688. 70| 300. 00000 64980. 00| 175. 29000 37967. 81
CONCRETE, C, SUPERSTRUCTURE | | |
0070 706-51020 128.300 nB | 464. 90000 59646. 67| 425. 00000 54527. 50| 644. 99000 82752. 22
CONCRETE, C, RAILING | | |
0071 707-97611 92.000 EACH 635. 00000 58420. 00| 650. 00000 59800. 00| 619. 22000 56968. 24

BEARI NG ASSEMBLY, ELASTOMERIC, FI XED | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 462 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROQUTE : 1-90
CALL ORDER . 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0072 708-51813 25.000 n2 | 525. 00000 13125. 00| 680. 00000 17000. 00| 680. 00000 17000. 00
PNEUVATI CALLY PLACED MORTAR | | |
0073 708-51814 25.000 n2 | 20. 00000 500. 00| 30. 00000 750. 00| 30. 00000 750. 00
WELDED STEEL W RE FABRI C | | |
0074 709-51821 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
SURFACE SEAL , STR 24-B [ | [
0075 709-51821 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR 24-C [ | [
0076 709-51821 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 9000. 00000 9000. 00
SURFACE SEAL , STR 25-A [ | [
0077 709-51821 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 7000. 00000 7000. 00
SURFACE SEAL , STR 26-A [ | [
0078 709-51821 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 5500. 00000 5500. 00
SURFACE SEAL , STR 26-B [ | [
0079 711-01786 736.000 EACH 2.00000 1472. 00| 15. 00000 11040. 00| 22.00000 16192. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE I | I
0080 711-06055 92. 000 EACH 338. 00000 31096. 00| 310. 00000 28520. 00| 311. 00000 28612. 00
COVER PLATE | | |
0081 711-51864 772.000 EACH 10. 00000 7720. 00| 15. 00000 11580. 00| 11. 00000 8492. 00
DRI LLED HOLE | | [
0082 711-51877 LUWP| 6200. 00000 6200. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR 24- B| | |
0083 711-51877 LUWP| 6200. 00000 6200. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR 24-C | |
0084 711-51877 LUMP| 6200. 00000 6200. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. 25- A | |
0085 711-51877 LUMP| 6200. 00000 6200. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. 26- Al | |
0086 711-51877 LUMP| 6200. 00000 6200. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. 26- B| | |
0087 711-90658 LUMP| 3122. 70000 3122. 70| 15000. 00000 15000. 00| 5000. 00000 5000. 00
BEAM REPAIR , FRP BRIDCGE, STR NO | | |
31-71-6792 [ [ |
0088 715-01662 298.000 m | 15. 25000 4544, 50| 66. 48000 19811. 04| 6. 71000 1999. 58
Pl PE CLEANI NG 300nm TO 1200nmm DI A | | |
0089 715-05168 316.000 m | 60. 57000 19140. 12| 64. 59000 20410. 44| 65. 72000 20767. 52
PIPE, TYPE 3, CIROULAR 300 mm | | |
0090 715-97559 6. 000 EACH| 3837. 06000 23022. 36| 2013. 04000 12078. 24| 1516. 12000 9096. 72
GRATED BOX END SECTION, Il, 10:1, 300 nmj | |
0091 720-90984 1. 000 EACH 1132. 62000 1132. 62| 2105. 55000 2105. 55| 2241. 29000 2241. 29
|

MANHOLE, C2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 462 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROUTE : 1-90
CALL CRDER : 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT © TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ B e S e S T
0092 722-01055 138.000 n2 | 108. 42000 14961. 96| 50. 00000 6900. 00| 24. 57000 3390. 66
BRI DGE DECK PATCHI NG, PARTI AL DEPTH, | | |
M CRCSI LI CA | |
0093 722-01061 2754.000 n2 | 24. 06000 66261. 24| 34. 00000 93636. 00| 55. 42000 152626. 68
BRI DGE DECK OVERLAY, M CROSI LI CA | | |
0094 722-51401 15.000 n2 | 410. 90000 6163. 50| 300. 00000 4500. 00| 971. 68000 14575. 20
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0095 722-96912 28.500 nB | 132. 00000 3762. 00| 132. 00000 3762. 00| 132. 00000 3762. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL, [ | |
M CRCSI LI CA | | |
0096 724-51925 271.000 m | 271. 11000 73470. 81| 480. 00000 130080. 00| 280. 42000 75993. 82
STRUCTURAL EXPANSI ON JO NT, SS | | |
0097 726- 92406 92.000 EACH 590. 00000 54280. 00| 450. 00000 41400. 00| 534. 73000 49195. 16
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0098 728-98377 LUVP| 6160. 00000 6160. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR 24-B | |
0099 728-98377 LUVP| 6200. 00000 6200. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00
MASONRY COATING , STR 24-C | |
0100 728-98377 LUVP| 9470. 00000 9470. 00| 4000. 00000 4000. 00| 10000. 00000 10000. 00
MASONRY COATING , STR 25-A | |
0101 728-98377 LUVP| 6730. 00000 6730. 00| 4000. 00000 4000. 00| 7000. 00000 7000. 00
MASONRY COATING , STR 26-A | |
0102 728-98377 LUVP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 7000. 00000 7000. 00
MASONRY COATING , STR 26-B | |
0103 801-01093 20.000 EACH 689. 00000 13780. 00| 685. 00000 13700. 00| 900. 00000 18000. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | |
ASSEMBLY | | |
0104 801- 04308 20.000 EACH 276. 00000 5520. 00| 250. 00000 5000. 00| 120. 00000 2400. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0105 801- 06198 100. 000 DAY | 492. 44000 49244. 00| 200. 00000 20000. 00| 420. 00000 42000. 00
PATROLLER | | |
0106 801- 06605 20.000 EACH 87. 00000 1740. 00| 85. 00000 1700. 00| 65. 00000 1300. 00
BARRI CADE, I111A | | |
0107 801- 06606 40.000 EACH 124. 00000 4960. 00| 124. 00000 4960. 00| 95. 00000 3800. 00
BARRI CADE, 111B | | |
0108 801- 06625 106. 000 EACH| 90. 00000 9540. 00| 89. 00000 9434. 00| 89. 00000 9434. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0109 801- 06640 180. 000 EACH| 73. 00000 13140. 00| 80. 00000 14400. 00| 85. 00000 15300. 00
CONSTRUCTI ON SI GN, A | | |
0110 801- 06645 20.000 EACH 25. 00000 500. 00| 25. 00000 500. 00| 50. 00000 1000. 00

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/ 01
462 -7

ENG NEER S ESTI MATE: $ 3, 488, 257. 25 ROQUTE : 1-90
CALL ORDER . 462 CONTRACT I D : BT-25215-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0111 801-06710 150. 000 DAY | 22. 00000 3300. 00| 21. 00000 3150. 00| 18. 00000 2700. 00
FLASHI NG ARROW SI GN | | |
0112 801-06775 LUWP| 4556. 66000 4556. 66| 3000. 00000 3000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFIC , STR 24-B | | |
0113 801-06775 LUWP| 4556. 66000 4556. 66| 3000. 00000 3000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFIC , STR 24-C | | |
0114 801-06775 LUWP| 4556. 66000 4556. 66| 3000. 00000 3000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C , STR 25-A | | |
0115 801-06775 LUWP| 4556. 66000 4556. 66| 3000. 00000 3000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C , STR 26-A | | |
0116 801-06775 LUWP| 4556. 66000 4556. 66| 3000. 00000 3000. 00| 25158. 05000 25158. 05
MAI NTAI NI NG TRAFFIC , STR 26-B | | |
0117 802- 76045 24,240 n2 | 145. 20000 3519. 65| 151. 00000 3660. 24| 145. 20000 3519. 65
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0118 802- 76055 194.340 m | 17. 20000 3342. 65| 16. 40000 3187. 18| 17. 20000 3342. 65
SI GN POST, A | |
0119 804-93726 517. 000 EACH| 3. 10000 1602. 70| 3. 10000 1602. 70| 4. 00000 2068. 00
DELI NEATOR , GUARDRAI L, WHI TE | | |
0120 805-03083 357.000 m | 19. 80000 7068. 60| 4.91000 1752. 87| 19. 80000 7068. 60
CONDU T, RGD, P.V.C., 40 mm | | |
0121 808-06713 2110.000 m | 0. 51000 1076. 10| 0. 75000 1582. 50| 0. 40000 844. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0122 808-06714 2110.000 m | 0. 51000 1076. 10| 0. 75000 1582. 50| 0. 40000 844. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0123 808- 75015 10.000 m | 1. 52000 15. 20| 2. 00000 20. 00| 1. 25000 12.50
LINE, PAINT, SOLID, WHI TE, 300 nm | | |
SECTI ON TOTALS | $ 2,273, 395. 96| $ 2,383, 132. 83| $ 3,071, 394.07

$ 2,273, 395. 96| $ 2,383, 132. 83| $ 3,071, 394.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL ROAD)
CALL CRDER : 472 CONTRACT I D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM DISTRCT : TOLL
CONTRACT TIME : 08/30/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
N A
N A
OTHERS
SET- AS| DE

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1339168 LAPORTE CONSTRUCTI CN CO $ 2,554,386.63 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2 681,689.73 104. 9837%
3  35-1057237 MOCOY, R L., INC $ 3,262,794.85 127. 7330%
4 36-2231526 WALSH CONSTR CO CF | LL $ 3,613, 920. 46 141. 4789%
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 10.000 MOS | 604. 00000 6040. 00| 1811. 25000 18112. 50| 1500. 00000 15000. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP| 5058. 24000 5058.24]  13354. 74000 13354.74|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  124200. 11000 124200. 11|  135000. 00000 135000. 00]  163000. 00000 163000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201- 52370 LUMP| 1170. 23000 1170. 23| 500. 00000 500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | | |
0005 201- 52370 LUMP| 1170. 23000 1170. 23| 500. 00000 500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 201- 52370 LUMP| 1170. 23000 1170. 23| 500. 00000 500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 3 | |
0007 201- 52370 LUMP| 1170. 23000 1170. 23| 500. 00000 500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 4 | |
0008 201- 52370 LUMP| 1170. 23000 1170. 23| 500. 00000 500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 5 | |
0009 202- 01066 680.000 n2 | 41. 00000 27880. 00| 26. 27000 17863. 60| 35. 00000 23800. 00
HYDRO DEMOLI TI ON | |
0010 202- 02241 3814.600 m | 8. 40000 32042. 64 8. 40000 32042. 64| 8. 40000 32042. 64
GUARDRAI L, REMOVE | |
0011 202- 02278 46.000 m | 7. 03000 323. 38| 1. 01000 46. 46| 20. 00000 920. 00
CURB, CONCRETE, REMOVE | |
0012 202- 04089 30.000 EACH 64. 09000 1922. 70| 50. 00000 1500. 00| 100. 00000 3000. 00
I

SHEET SI GN, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0013 202-51328 LUMP| 25090. 00000 25090. 00| 26500. 00000 26500. 00| 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0014 202-51328 LUWP| 24567. 00000 24567. 00| 26500. 00000 26500. 00 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ [ |
0015 202-51328 LUMP| 23950. 00000 23950. 00| 26500. 00000 26500. 00| 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0016 202-51328 LUWP| 24453. 00000 24453. 00| 26500. 00000 26500. 00 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 | | |
0017 202-51328 LUWP| 25882. 00000 25882. 00| 20000. 00000 20000. 00| 75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | | |
0018 202- 60820 1627.200 n2 | 6. 45000 10495. 44| 1. 24000 2017. 73| 7.00000 11390. 40
SURFACE M LLI NG ASPHALT | | |
0019 202-91385 20. 000 EACH| 190. 38000 3807. 60| 158. 83000 3176. 60| 200. 00000 4000. 00
I NLET, REMOVE | | |
0020 202-94810 2.000 EACH 80. 83000 161. 66| 93. 16000 186. 32| 200. 00000 400. 00
CURB TURNOUT, REMOVE | | |
0021 203- 02000 2220.000 nm8 | 11. 69000 25951. 80| 10. 00000 22200. 00| 14. 00000 31080. 00
EXCAVATI QN, COVMON | | |
0022 206-51230 126.700 nmB8 | 50. 87000 6445. 23| 10. 00000 1267. 00| 38. 00000 4814. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0023 210- 05839 LUMP| 5500. 00000 5500. 00| 30000. 00000 30000. 00| 18000. 00000 18000. 00
TEMPORARY ACCESS ROAD, STR NO 1 | | |
0024 213-52830 67.900 nmB8 | 145. 00000 9845. 50| 58. 18000 3950. 42| 100. 00000 6790. 00
FLOMBLE MORTAR | [ |
0025 303-52308 4948.100 My | 31. 36000 155172. 42| 15. 42000 76299. 70| 14. 00000 69273. 40
COVPACTED AGGREGATE, O, 53 | | |
0026 305- 05204 18.000 My | 50. 00000 900. 00| 50. 00000 900. 00| 50. 00000 900. 00
HVA FOR PATCHI NG | | |
0027 405- 05517 12.650 My | 0. 10000 1. 27| 0. 10000 1. 27| 0. 10000 1.27
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 3.180 My | 126. 00000 400. 68| 125. 00000 397. 50| 125. 00000 397.50
ASPHALT FOR TACK COAT | | |
0029 601-01115 9.520 m | 99. 00000 942. 48| 99. 00000 942. 48| 99. 00000 942. 48
GUARDRAI L, W BEAM 0.476 m SPACI NG | | |
0030 601-01522 20. 000 EACH 1200. 00000 24000. 00| 1200. 00000 24000. 00| 1200. 00000 24000. 00
I

GUARDRAI L TRANSI TI ON TYPE TGB |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0031 601- 03464 1.000 EACH| 30. 00000 30. 00| 30. 00000 30. 00| 30. 00000 30. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0032 601- 06233 6. 000 EACH 6600. 00000 39600. 00| 6600. 00000 39600. 00| 6600. 00000 39600. 00
| MPACT ATTENUATOR, ED, W, TL-3 | | |
0033 601- 06246 1.000 EACH 15000. 00000 15000. 00| 31000. 00000 31000. 00 31000. 00000 31000. 00
| MPACT ATTENUATOR, R2, W, TL-3 | |
0034 601-94689 30. 000 EACH| 2200. 00000 66000. 00| 2200. 00000 66000. 00 2200. 00000 66000. 00
GUARDRAI L END TREATMENT, GCS | |
0035 601-94690 4.000 EACH 3200. 00000 12800. 00| 3200. 00000 12800. 00 3200. 00000 12800. 00
GUARDRAI L END TREATMENT, MS | |
0036 601-97079 8. 000 EACH| 300. 00000 2400. 00| 300. 00000 2400. 00 1000. 00000 8000. 00
GRAVEL BARREL ARRAY, REMOVE | |
0037 601-99105 3406.150 m | 29. 00000 98778. 35| 29. 00000 98778. 35 29. 00000 98778. 35
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0038 601-99106 7.620 m | 79. 00000 601. 98| 79. 00000 601. 98 79. 00000 601. 98
GUARDRAI L, WBEAM 0. 952 m SPACI NG | |
0039 601-99108 76.200 m | 59. 00000 4495. 80| 59. 00000 4495, 80 59. 00000 4495. 80
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [
m SPACI NG |
0040 601-99123 13.000 EACH| 1900. 00000 24700. 00| 1900. 00000 24700. 00 1900. 00000 24700. 00
GUARDRAI L TRANSI TIQN, GP | |
0041 602-06729 138.000 EACH 6. 00000 828. 00| 5. 70000 786. 60 6. 00000 828. 00
0042 603-01891 20. 000 EACH 100. 00000 2000. 00| 160. 00000 3200. 00 160. 00000 3200. 00

FENCE GATE, CHAIN LI NK, SECURITY, 1820 |
mm X 3.7 m | |

0043 603- 06040 389.000 m | 26. 25000 10211. 25| 27. 00000 10503. 00 27. 00000 10503. 00
FENCE, FARM FIELD, 1190 nm |

0044 603- 06045 693.200 m | 34. 75000 24088. 70| 35. 00000 24262. 00 35. 00000 24262. 00
FENCE, CHAIN LINK, 1220 nm |

0045 603- 92230 432.300 m | 26. 00000 11239. 80| 25. 00000 10807. 50 25. 00000 10807. 50
FENCE, CHAIN LINK, SECURITY, 1820 mm |

0046 605- 05523 612.600 m | 10. 50000 6432. 30| 10. 50000 6432. 30 10. 50000 6432. 30
CURB, HMA | |

0047 605- 94082 2.000 EACH 382. 84000 765. 68| 547. 39000 1094. 78 600. 00000 1200. 00
CURB TURNOUT, CONCRETE |

0048 610- 05527 2479.300 My | 48. 50000 120246. 05| 47.50000 117766. 75 47. 50000 117766. 75
HVA FOR APPROACHES | |

0049 610- 06257 690.200 n2 | 41. 38000 28560. 48] 62. 00000 42792. 40 74. 00000 51074. 80

REI NFORCED CONCRETE BRI DGE APPROACH, | |

I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
BARRI ER DELI NEATOR | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
250 mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0050 615-06336 5.000 EACH 1000. 00000 5000. 00| 298. 25000 1491. 25| 1200. 00000 6000. 00
MONUMENT , GPS | | [
0051 616-02320 7740.400 n2 | 2. 44000 18886. 58| 1. 22000 9443. 29| 2. 00000 15480. 80
GEOTEXTI LES | | [
0052 616- 06451 3311.000 M | 52. 01000 172205. 11| 24. 18000 80059. 98| 24. 00000 79464. 00
Rl PRAP, UNI FORM | | |
0053 619- 51859 LUWP| 7000. 00000 7000. 00| 13000. 00000 13000. 00| 7500. 00000 7500. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0054 619-51859 LUWP| 7000. 00000 7000. 00| 17000. 00000 17000. 00| 11800. 00000 11800. 00
PAI NT STEEL BRI DGE , STR NO 2 | | [
0055 619-51859 LUWP| 8000. 00000 8000. 00| 13000. 00000 13000. 00| 8600. 00000 8600. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0056 619-51859 LUWP| 8000. 00000 8000. 00| 15000. 00000 15000. 00| 10200. 00000 10200. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0057 619-51859 LUVP| 8000. 00000 8000. 00| 18000. 00000 18000. 00| 13400. 00000 13400. 00
PAINT STEEL BRIDGE , STRNO 5 | | |
0058 619- 61000 LUWP| 7000. 00000 7000. 00| 17700. 00000 17700. 00| 7500. 00000 7500. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0059 619- 61000 LUVP| 7500. 00000 7500. 00| 25000. 00000 25000. 00| 11800. 00000 11800. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0060 619- 61000 LUWP| 6500. 00000 6500. 00| 18000. 00000 18000. 00| 8600. 00000 8600. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0061 619- 61000 LUVP| 8500. 00000 8500. 00| 20000. 00000 20000. 00| 10200. 00000 10200. 00
CLEAN STEEL BRIDGE , STR NO 4 | | |
0062 619- 61000 LUVP| 7500. 00000 7500. 00| 34000. 00000 34000. 00| 13400. 00000 13400. 00
CLEAN STEEL BRIDGE , STR NO 5 | | |
0063 619-93423 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 1 | | |
0064 619-93423 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 2 | | |
0065 619-93423 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 3 | | |
0066 619-93423 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 4 | | |
0067 619-93423 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 5 | | |
0068 621- 06574 2140.000 n2 | 2. 00000 4280. 00| 6. 55000 14017. 00| 6. 55000 14017. 00
SODDI NG | | |
0069 702-51005 126.400 nB | 300. 00000 37920. 00| 424. 12000 53608. 77| 400. 00000 50560. 00
CONCRETE, A, SUBSTRUCTURE | | |
0070 702-51110 1740.000 kg | 6. 72000 11692. 80| 4. 47000 7777. 80| 7.00000 12180. 00
|

GRATES, BASINS, AND FI TTI NGS, CAST | RON | |
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ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0071 702-51863 1286. 000 EACH| 12. 44000 15997. 84| 22. 77000 29282. 22| 12. 00000 15432. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0072 703-51030 8939.000 kg | 0. 82000 7329. 98| 0. 90000 8045. 10| 1. 10000 9832. 90
REI NFORCI NG STEEL | | |
0073 703-51032 155085. 000 kg | 0. 85000 131822. 25| 1. 08000 167491. 80| 1. 15000 178347. 75
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0074 704-51002 773.500 n8 | 666. 82000 515785. 27| 521. 76000 403581. 36| 450. 00000 348075. 00
CONCRETE, C, SUPERSTRUCTURE , WTH | | |
M CROSI LI CA | | |
0075 706- 05734 20. 000 EACH 750. 00000 15000. 00| 1233. 78000 24675. 60| 1400. 00000 28000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0076 706-51025 776.100 m | 98. 41000 76376. 00| 150. 00000 116415. 00| 135. 00000 104773. 50
CONCRETE, C, RAILING | | |
0077 708-51813 69.000 n2 | 525. 00000 36225. 00| 650. 00000 44850. 00| 650. 00000 44850. 00
PNEUNMATI CALLY PLACED MORTAR | | |
0078 708-51814 69.000 nm2 | 20. 00000 1380. 00| 30. 00000 2070. 00| 30. 00000 2070. 00
WELDED STEEL W RE FABRI C | | |
0079 709-51821 LUMP| 4200. 00000 4200. 00| 2453. 16000 2453. 16| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 1 | | |
0080 709-51821 LUMP| 4300. 00000 4300. 00| 2453. 16000 2453. 16| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 2 | | |
0081 709-51821 LUMP| 4100. 00000 4100. 00| 2453. 16000 2453. 16| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 3 | | |
0082 709-51821 LUMP| 4000. 00000 4000. 00| 2453. 16000 2453. 16| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 4 | | |
0083 709-51821 LUMP| 4100. 00000 4100. 00| 2453. 16000 2453. 16| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 5 | | |
0084 711-01772 4.000 EACH 1. 00000 4. 00| 335. 61000 1342. 44| 1. 00000 4.00
RETROFI T, 1 | | [
0085 711-51038 LUWP| 10250. 00000 10250. 00| 13500. 00000 13500. 00| 24000. 00000 24000. 00
STRUCTURAL STEEL , STR NO 1 [ [ |
0086 711-51038 LUWP| 12500. 00000 12500. 00| 13500. 00000 13500. 00| 24000. 00000 24000. 00
STRUCTURAL STEEL , STR NO 2 [ [ |
0087 711-51038 LUWP| 10750. 00000 10750. 00| 13500. 00000 13500. 00| 24000. 00000 24000. 00
STRUCTURAL STEEL , STR NO 3 [ [ |
0088 711-51038 LUWP| 10200. 00000 10200. 00| 13500. 00000 13500. 00| 24000. 00000 24000. 00
STRUCTURAL STEEL , STR NO 4 [ [ |
0089 711-51038 LUVP| 10000. 00000 10000. 00| 13500. 00000 13500. 00| 24000. 00000 24000. 00
STRUCTURAL STEEL , STRNO 5 [ [ |
0090 711-51070 298. 000 EACH 21. 60000 6436. 80| 102. 12000 30431. 76| 91. 00000 27118. 00

ANCHOR PLATE, AP 1 | | |
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TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0091 711-51864 1232. 000 EACH| 10. 00000 12320. 00| 6. 49000 7995. 68| 16. 00000 19712. 00
DRI LLED HOLE | | [
0092 711-51866 448. 000 EACH| 10. 00000 4480. 00| 13. 75000 6160. 00| 12. 00000 5376. 00
Rl VET, REMOVE | | |
0093 711-51877 LUWP| 5000. 00000 5000. 00| 17500. 00000 17500. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMB , STR NO 1 | | |
0094 711-51877 LUWP| 5000. 00000 5000. 00| 17500. 00000 17500. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMB , STR NO 2 | | |
0095 711-51877 LUWP| 5000. 00000 5000. 00| 17500. 00000 17500. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMB , STR NO 3 | | |
0096 711-51877 LUWP| 5000. 00000 5000. 00| 17500. 00000 17500. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAMB , STR NO 4 | | |
0097 711-51877 LUWP| 5000. 00000 5000. 00| 17500. 00000 17500. 00| 28000. 00000 28000. 00
JACKI NG AND SUPPORTI NG BEAMB , STR NO 5 | | |
0098 715-01354 348.200 m | 15. 25000 5310. 05| 51. 21000 17831. 32| 20. 00000 6964. 00
CLEAN EXI STI NG Pl PE | | |
0099 715-91361 200.000 m | 26. 24000 5248. 00| 32. 29000 6458. 00| 20. 00000 4000. 00
PIPE, PVC, 150 mm | [ |
0100 722-01061 465.300 n2 | 19. 39000 9022. 17| 27. 66000 12870. 20| 48. 00000 22334. 40
BRI DGE DECK OVERLAY, M CROSI LI CA | | |
0101 722-51401 30.000 n2 | 257. 64000 7729. 20| 297. 60000 8928. 00| 75. 00000 2250. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0102 722-51852 100.000 n2 | 14. 25000 1425. 00| 52. 47000 5247. 00| 50. 00000 5000. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0103 722-96912 5.000 nB8 | 132. 00000 660. 00| 132. 00000 660. 00| 132. 00000 660. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | [
M CROSI LI CA [ | [
0104 724-51925 287.500 m | 150. 00000 43125. 00| 242. 94000 69845. 25| 275. 00000 79062. 50
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0105 728-98377 LUMP| 5650. 00000 5650. 00| 4000. 00000 4000. 00| 6600. 00000 6600. 00
MASONRY COATI NG , STR NO 1 | | |
0106 728-98377 LUMP| 7500. 00000 7500. 00| 4000. 00000 4000. 00| 9200. 00000 9200. 00
MASONRY COATI NG , STR NO 2 | | |
0107 728-98377 LUMP| 5500. 00000 5500. 00| 4000. 00000 4000. 00| 6900. 00000 6900. 00
MASONRY COATI NG , STR NO 3 | | |
0108 728-98377 LUMP| 6500. 00000 6500. 00| 4000. 00000 4000. 00| 8200. 00000 8200. 00
MASONRY COATI NG , STR NO 4 | | |
0109 728-98377 LUMP| 7500. 00000 7500. 00| 4000. 00000 4000. 00| 9200. 00000 9200. 00
MASONRY COATI NG, STR NO 5 | |
0110 801-01093 36.000 EACH 589. 00000 21204. 00 585. 00000 21060. 00| 589. 00000 21204. 00
I
|
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ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0111 801- 04308 10. 000 EACH| 287. 00000 2870. 00| 300. 00000 3000. 00| 287. 00000 2870. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0112 801-06198 210.000 DAY | 35. 30000 7413. 00| 211. 90000 44499. 00| 250. 00000 52500. 00
PATROLLER | | [
0113 801- 06605 10. 000 EACH| 94. 00000 940. 00| 90. 00000 900. 00| 94. 00000 940. 00
BARRI CADE, |11A | [ |
0114 801- 06606 10. 000 EACH| 134. 00000 1340. 00| 129. 00000 1290. 00| 134. 00000 1340. 00
BARRI CADE, 111B | [ |
0115 801- 06625 138.000 EACH 89. 00000 12282. 00| 89. 00000 12282. 00| 89. 00000 12282. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0116 801- 06640 249. 000 EACH 73. 00000 18177. 00| 72. 00000 17928. 00| 73. 00000 18177. 00
CONSTRUCTI ON SIGN, A | | |
0117 801- 06645 1.000 EACH| 25. 00000 25. 00| 25. 00000 25. 00| 25. 00000 25. 00
CONSTRUCTI ON SIGN, B | | |
0118 801-06710 420. 000 DAY | 14. 00000 5880. 00| 14. 00000 5880. 00| 14. 00000 5880. 00
FLASHI NG ARROW SI GN | | |
0119 801-06775 LUMP| 9498. 94000 9498. 94| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0120 801-06775 LUMP| 9498. 94000 9498. 94| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C , STR NO 2 | | |
0121 801-06775 LUMP| 6332. 63000 6332. 63| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C , STR NO 3 | | |
0122 801-06775 LUMP| 9498. 94000 9498. 94| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0123 801-06775 LUWP| 10132. 21000 10132. 21| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFIC , STR NO 5 | | |
0124 801-09133 4.000 EACH 7200. 00000 28800. 00| 5000. 00000 20000. 00| 5200. 00000 20800. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0125 802- 76025 13.780 n2 | 168. 70000 2324. 69| 168. 70000 2324. 69| 168. 70000 2324. 69

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |

0126 804- 93726 250. 000 EACH| 3. 00000 750. 00| 3.00000 750. 00| 3.00000 750. 00
DELI NEATOR , HI GH | MPACT GUARDRAI L, | | |
WH TE [ [ [

0127 804- 93726 10. 000 EACH 3. 00000 30. 00| 3. 00000 30. 00| 3. 00000 30. 00
DELI NEATOR , HI GH | MPACT GUARDRAI L, | |
YELLOW |

0128 807- 02117 4.000 EACH 455. 00000 1820. 00 455. 00000 1820. 00 455. 00000 1820. 00

WATT, H GH PRESSURE SCDIUM W TH VANDAL |

|
I
|
LUM NAI RE, UNDERPASS, WALL MOUNTED, 250 | |
|
SHI ELD, FURNI SH |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| MOCOY, R L., INC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0129 807-82054 1.000 EACH 2265. 00000 2265. 00| 2265. 00000 2265. 00| 2265. 00000 2265. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES | | |
0130 807-96487 LUWP| 1010. 00000 1010. 00| 1010. 00000 1010. 00| 670. 00000 670. 00
BREAKER BOX, LI GHTI NG CONDUI T, AND | | |
UNDERPASS LUM NAI RE, REMOVE , STR NO5 | |
0131 808-06713 3271.000 m | 0. 37000 1210. 27| 0. 50000 1635. 50| 0. 37000 1210. 27
LI NE, PAINT, SCLID, WH TE, 100 nm | |
0132 808-06714 3271.000 m | 0. 37000 1210. 27| 0. 50000 1635. 50| 0. 37000 1210. 27

LINE, PAINT, SOLID, YELLON 100 nm |
SECTI ON TOTALS |

I
$ 2,554, 386. 63|

$ 2,554, 386. 63

I
$ 2,681, 689. 73]

$ 2,681, 689. 73|

$ 3,262,794.85

$ 3,262,794.85
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ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE

| (4) 36-2231526 | |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 10.000 MOs | 1960. 00000 19600. 00

PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 5 |

| |

FI ELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUMP|  200000. 00000 200000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  180000. 00000 180000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 1 | [ |
0005 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 2 | [ |
0006 201-52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 3 | | |
0007 201-52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 4 | [ |
0008 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 5 | [ |
0009 202- 01066 680.000 n2 | 24. 98000 16986. 40| |
HYDRO DEMOLI TI ON | | |
0010 202- 02241 3814.600 m | 3. 74000 14266. 60| |
GUARDRAI L, REMOVE | | [
0011 202- 02278 46.000 m | 28. 71000 1320. 66| |
CURB, CONCRETE, REMOVE | | I
0012 202- 04089 30.000 EACH 40. 58000 1217. 40| |
SHEET SI G\, REMOVE | | |
0013 202-51328 LUMP|  60000. 00000 60000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 [ [ |
0014 202-51328 LUVP|  80000. 00000 80000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | [ |
STR NO 2 | | |
0015 202-51328 LUMP|  60000. 00000 60000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 [ [ |
0016 202-51328 LUVP|  60000. 00000 60000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | [ |
STR NO 4 [ | |
0017 202-51328 LUMP|  80000. 00000 80000. 00| [
| |

I |
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ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE

| (4) 36-2231526 | |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0018 202- 60820 1627.200 n2 | 2. 75000 4474. 80| |
SURFACE M LLI NG, ASPHALT | | |
0019 202- 91385 20.000 EACH 130. 73000 2614. 60| |
I NLET, REMOVE | | |
0020 202- 94810 2.000 EACH 90. 20000 180. 40| |
CURB TURNOUT, REMOVE | | |
0021 203- 02000 2220.000 n8 | 18. 04000 40048. 80| |
EXCAVATI ON, COMMON | | |
0022 206- 51230 126.700 n8 | 57. 98000 7346. 07| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0023 210- 05839 LUMP|  23410.99000 23410. 99| |
TEMPORARY ACCESS ROAD, STR NO 1 | | |
0024 213- 52830 67.900 n8 | 73. 24000 4973. 00| |
FLOMBLE MORTAR | [ |
0025 303- 52308 4948.100 My | 14. 03000 69421. 84| |
COMPACTED AGGREGATE, O, 53 | | |
0026 305- 05204 18.000 My | 50. 00000 900. 00| |
HVA FOR PATCHI NG | | |
0027 405- 05517 12.650 My | 0. 10000 1.27| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 3.180 My | 125. 00000 397. 50| |
ASPHALT FOR TACK COAT | | |
0029 601-01115 9.520 m | 99. 00000 942. 48| |
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0030 601- 01522 20.000 EACH 1200. 00000 24000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0031 601- 03464 1.000 EACH 30. 00000 30. 00| |
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ [ [
0032 601- 06233 6.000 EACH| 6600. 00000 39600. 00| |
| MPACT ATTENUATCR ED, WL, TL-3 | | |
0033 601- 06246 1.000 EACH  31000. 00000 31000. 00| |
| MPACT ATTENUATCR R2, WL, TL-3 | | |
0034 601- 94689 30.000 EACH 2200. 00000 66000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0035 601- 94690 4.000 EACH 3200. 00000 12800. 00| |
GUARDRAI L END TREATMENT, M5 | | |
0036 601-97079 8.000 EACH 612. 14000 4897. 12| |
GRAVEL BARREL ARRAY, REMOVE | [ |
0037 601-99105 3406.150 m | 29. 00000 98778. 35| |
I

GUARDRAI L, WBEAM 1.905 m SPACI NG [ |
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ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE :

| (4) 36-2231526 | |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0038 601-99106 7.620 m | 79. 00000 601. 98|
GUARDRAI L, WBEAM 0. 952 m SPACI NG | |
0039 601-99108 76.200 m | 59. 00000 4495. 80|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | |
0040 601-99123 13.000 EACH 1900. 00000 24700. 00|
GUARDRAI L TRANSI TI ON, GP | |
0041 602- 06729 138. 000 EACH 6. 00000 828. 00|
BARRI ER DELI NEATOR | |
0042 603-01891 20.000 EACH 95. 00000 1900. 00|

FENCE GATE, CHAIN LINK, SECURI TY, 1820 | |
mm X 3.7 m [ |

|

I

|

I

|

I

|

I

|

I

|

0043 603- 06040 389.000 m | 32. 05000 12467. 45| |
FENCE, FARM FIELD, 1190 nm | | |
0044 603- 06045 693.200 m | 33. 01000 22882. 53| |
FENCE, CHAIN LINK, 1220 nm | | |
0045 603- 92230 432.300 m | 25. 25000 10915. 58 |
FENCE, CHAIN LINK, SECURITY, 1820 mm | | |
0046 605- 05523 612.600 m | 10. 50000 6432. 30| |
CURB, HMA | [ |
0047 605- 94082 2.000 EACH 601. 05000 1202. 10| |
CURB TURNOUT, CONCRETE | | |
0048 610- 05527 2479.300 My | 47. 50000 117766. 75| |
HVA FOR APPROACHES | [ |
0049 610- 06257 690.200 n2 | 40. 36000 27856. 47| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | [
0050 615- 06336 5.000 EACH| 1250. 00000 6250. 00| |
MONUVENT |, GPS | [ |
0051 616- 02320 7740.400 n2 | 2. 05000 15867. 82| |
GEOTEXTI LES | | [
0052 616- 06451 3311.000 My | 17. 06000 56485. 66| |
Rl PRAP, UNI FORM | | |
0053 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 1 | | |
0054 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 2 | | |
0055 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 3 | | |
0056 619- 51859 LUMP|  10000. 00000 10000. 00| |
I

PAI NT STEEL BRIDGE , STR NO 4 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE

| (4) 36-2231526 | |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0057 619- 51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 5 | | |
0058 619- 61000 LUMP|  13000. 00000 13000. 00| |
CLEAN STEEL BRIDGE , STR NO 1 | | |
0059 619- 61000 LUMP|  23000. 00000 23000. 00| |
CLEAN STEEL BRIDGE , STR NO 2 | | |
0060 619- 61000 LUMP|  13000. 00000 13000. 00| |
CLEAN STEEL BRIDGE , STR NO 3 | | |
0061 619- 61000 LUMP|  18000. 00000 18000. 00| |
CLEAN STEEL BRIDGE , STR NO 4 | | |
0062 619- 61000 LUMP|  28000. 00000 28000. 00| |
CLEAN STEEL BRIDGE , STRNO 5 | | |
0063 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL , STR NO 1 [ | [
0064 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL , STR NO 2 [ | [
0065 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL , STR NO 3 [ | [
0066 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL , STR NO 4 [ | [
0067 619- 93423 LUMP| 600. 00000 600. 00| |
POLLUTI ON CONTROL , STR NO 5 [ | [
0068 621- 06574 2140.000 n2 | 7. 50000 16050. 00| |
SODDI NG | [ [
0069 702- 51005 126.400 n8 | 536. 91000 67865. 42| |
CONCRETE, A, SUBSTRUCTURE | | |
0070 702-51110 1740.000 kg | 5. 33000 9274. 20| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0071 702- 51863 1286.000 EACH 6. 55000 8423. 30| |
FI ELD DRI LLED HOLE | N CONCRETE | [ |
0072 703- 51030 8939.000 kg | 0. 87000 7776. 93| |
REI NFORCI NG STEEL | | |
0073 703- 51032 155085. 000 kg | 1. 05000 162839. 25 |
REI NFORCI NG STEEL, EPOXY COATED | | |
0074 704- 51002 773.500 n8 | 590. 00000 456365. 00| |
CONCRETE, C, SUPERSTRUCTURE , W TH | | |
M CROSI LI CA [ | [
0075 706- 05734 20.000 EACH 2100. 00000 42000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0076 706-51025 776.100 m | 225. 00000 174622. 50| |
I

CONCRETE, C, RAILING | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE

| (4) 36-2231526 |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0077 708-51813 69.000 n2 | 650. 00000 44850. 00| |
PNEUVATI CALLY PLACED MORTAR | | |
0078 708-51814 69.000 n2 | 30. 00000 2070. 00| |
WELDED STEEL W RE FABRI C | | |
0079 709-51821 LUVP| 6500. 00000 6500. 00| |
SURFACE SEAL , STR NO 1 | | |
0080 709-51821 LUVP| 9500. 00000 9500. 00| |
SURFACE SEAL , STR NO 2 | | |
0081 709-51821 LUMP| 7000. 00000 7000. 00| |
SURFACE SEAL , STR NO 3 | | |
0082 709-51821 LUVP| 8000. 00000 8000. 00| |
SURFACE SEAL , STR NO 4 | | |
0083 709- 51821 LUVP| 6000. 00000 6000. 00| |
SURFACE SEAL , STR NO 5 | | |
0084 711-01772 4.000 EACH 225. 00000 900. 00| |
RETROFI T, 1 | | [
0085 711-51038 LUMP|  30000. 00000 30000. 00| |
STRUCTURAL STEEL , STR NO 1 [ [
0086 711-51038 LUMP|  45000. 00000 45000. 00| |
STRUCTURAL STEEL , STR NO 2 [ [
0087 711-51038 LUMP|  40000. 00000 40000. 00| |
STRUCTURAL STEEL , STR NO 3 [ [
0088 711-51038 LUMP|  35000. 00000 35000. 00| |
STRUCTURAL STEEL , STR NO 4 [ [
0089 711-51038 LUMP|  42000. 00000 42000. 00| |
STRUCTURAL STEEL , STR NO 5 | [
0090 711-51070 298.000 EACH 83. 28000 24817. 44| |
ANCHOR PLATE, AP 1 | | |
0091 711-51864 1232.000 EACH] 11. 00000 13552. 00| |
DRI LLED HOLE | | [
0092 711-51866 448.000 EACH 11. 00000 4928. 00| |
Rl VET, REMOVE | | |
0093 711-51877 LUMP|  17540. 96000 17540. 96 |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 1 | |
0094 711-51877 LUMP|  19330. 88000 19330. 88| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 2 | |
0095 711- 51877 LUMP|  15564. 71000 15564. 71 |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 3 | |
0096 711-51877 LUMP|  15564. 71000 15564. 71 |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 4 | |
0097 711-51877 LUMP|  34246. 31000 34246. 31| |
|

JACKI NG AND SUPPORTI NG BEAMB , STR NO 5 | |



CONSTRUCTI ON SIGN, B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 472 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL
SET- ASI DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. CF | LL | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0098 715-01354 348.200 m | 12. 00000 4178. 40| |
CLEAN EXI STI NG Pl PE | [ |
0099 715-91361 200.000 m | 51. 89000 10378. 00| |
PIPE, PVC, 150 mm | [ |
0100 722-01061 465.300 n2 | 90. 00000 41877. 00| |
BRI DGE DECK OVERLAY, M CROSI LI CA | [ |
0101 722-51401 30.000 n2 | 617. 85000 18535. 50| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0102 722-51852 100.000 n2 | 289. 12000 28912. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0103 722-96912 5.000 nB8 | 132. 00000 660. 00| |
BRI DGE DECK OVERLAY, ADDI T| ONAL, | [ |
M CROSI LI CA | | |
0104 724-51925 287.500 m | 249. 44000 71714. 00| |
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0105 728-98377 LUMP| 7000. 00000 7000. 00| |
MASONRY COATING, STR NO 1 | | |
0106 728-98377 LUMP| 10000. 00000 10000. 00| |
MASONRY COATI NG , STR NO 2 | | |
0107 728-98377 LUMP| 7000. 00000 7000. 00| |
MASONRY COATI NG, STR NO 3 | | |
0108 728-98377 LUMP| 8000. 00000 8000. 00| |
MASONRY COATI NG, STR NO 4 | | |
0109 728-98377 LUMP| 10000. 00000 10000. 00| |
MASONRY COATING, STR NO 5 | | |
0110 801-01093 36.000 EACH| 950. 00000 34200. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0111 801-04308 10. 000 EACH 149. 00000 1490. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0112 801-06198 210. 000 DAY | 340. 00000 71400. 00| |
PATROLLER | [ [
0113 801- 06605 10. 000 EACH 90. 00000 900. 00| |
BARRI CADE, |11A | [ |
0114 801- 06606 10. 000 EACH 115. 00000 1150. 00| |
BARRI CADE, |111B | [ |
0115 801- 06625 138. 000 EACH| 89. 00000 12282. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0116 801- 06640 249.000 EACH 99. 00000 24651. 00| |
CONSTRUCTI ON SIGN, A | | |
0117 801- 06645 1. 000 EACH| 50. 00000 50. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 821, 761. 23 ROUTE : 1-90 (TOLL RQAD)
CALL ORDER . 472 CONTRACT 1D : BT-25219-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . TOLL

SET- ASI DE

| (4) 36-2231526 | |

| WALSH CONSTR GO CF | LL | |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ e

0118 801-06710 420. 000 DAY | 18. 00000 7560. 00
FLASH NG ARROW SI GN | |

0119 801- 06775 LUMP| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 |

0120 801- 06775 LUMP| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C , STR NO 2 |

0121 801-06775 LUMP| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C , STR NO 3 |

0122 801-06775 LUMP| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C , STR NO 4 |

0123 801- 06775 LUMP| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFIC , STR NO 5 |

0124 801- 09133 4.000 EACH 5000. 00000 20000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN |

0125 802- 76025 13.780 n2 | 168. 70000 2324. 69

I
I
I
I
I
I
I
I
I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | |
I
I
I
I
I
|
I
I
I
I

0126 804- 93726 250. 000 EACH| 4. 00000 1000. 00
DELI NEATOR , HI GH | MPACT GUARDRAI L, |
W TE [

0127 804- 93726 10. 000 EACH 4.00000 40. 00
DELI NEATOR , HI GH | MPACT GUARDRAI L, |
YELLOW |

0128 807-02117 4.000 EACH 455. 00000 1820. 00

LUM NAI RE, UNDERPASS, WALL MOUNTED, 250
WATT, H GH PRESSURE SCDI UM W TH VANDAL
SHI ELD, FURNI SH |
0129 807-82054 1.000 EACH 2265. 00000 2265. 00

UNDERPASS Cl RCUI T | NSTALLATI ON, 4 |
LUM NAI RES | I
0130 807- 96487 LUWP| 670. 00000 670. 00|

BREAKER BOX, LI GHTI NG CONDUI T, AND |
UNDERPASS LUM NAIRE, REMOVE , STR NO 5 |

0131 808- 06713 3271.000 m | 0. 37000 1210. 27|
LINE, PAINT, SOLID, WA TE, 100 mm | |
0132 808- 06714 3271.000 m | 0. 37000 1210. 27|
LINE, PAINT, SOLID, YELLON 100 nm | |
SECTI ON TOTALS | $ 3,613, 920. 46|
------------------------------------------ o m e m e m o o e e e e e e et m e m e o e e e e e et e e e o e e e e e e eieoaoeoo--

CONTRACT TOTALS | $ 3,613, 920. 46| |







